1. THIS CONTRACT IS A RATED ORDER
AWARD/CONTRACT UNDER DPAS (15 CFR 700)

} RATING PAGE OF PAGES
1 | 44

2. CONTRACT (Proc. Inst. Ident.) NO.
GS-35F-4461G/1534

3. EFFECTIVE DATE [4. REQUISITION/PURCHASE REQUEST/PROJECT NO.
03/15/2010

5. ISSUED BY CODE HPOD 6. ADMINISTERED BY (If other than Item 5) CODE HPOD
HPOD HPOD
US ENVIRONMENTAL PROTECTION AGENCY US ENVIRONMENTAL PROTECTION AGENCY
HEADQUARTERS PROCUREMENT OPERATIONS HEADQUARTERS PROCUREMENT OPERATIONS
ARIEL RIOS BUILDING ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE NW 1200 PENNSYLVANIA AVENUE NW
WASHINGTON DC 20460 WASHINGTON DC 20460
7. NAME AND ADDRESS OF CONTRACTOR (No., Street, City, Country, State and ZIP Code) 8. DELIVERY
D FOB ORIGIN OTHER (See below)

SCIENCE APPLICATIONS INTERNATIONAL CORPORATION DBA SAIC
ATTN NA

10260 CAMPUS POINT DRIVE
SAN DIEGO CA 92121

9. DISCOUNT FOR PROMPT PAYMENT

10. SUBMIT INVOICES ITEM
(4 copies unless otherwise specified)
TO THE ADDRESS SHOWN IN

CODE b 4 | FACILITY CODE
11. SHI CODE RECON SHIP 12. PAYMENT WILL BE MADE BY CODE |RTP
RECONSTRUCT SHIP TO RTP FINANCE CENTER
WASHINGTON DC US ENVIRONMENTAL PROTECTION AGENCY
RTP-FINANCE CENTER
MAIL DROP D143-02
109 TW ALEXANDER DRIVE
DURHAM NC 27711
13. AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETITION: 14. ACCOUNTING AND APPROPRIATION DATA
[[]10U.8.C. 2304 () ( ) [ ]41U.8.C. 253 () ( ) See Schedule
15A. ITEM NO 15B. SUPPLIES/SERVICES 15C. 15D. 15E. UNIT PRICE 15F. AMOUNT
QUANTITY [UNIT
Continued
15G. TOTAL AMOUNT OF CONTRACT } | $26,55 1,645.00
16. TABLE OF CONTENTS
) [sec. | pEscrIPTION PAGE(S) | (x) [seEc. | DEscriPTION [PAGE (5)
PART | - THE SCHEDULE PART Il - CONTRACT CLAUSES
A SOLICITATION/CONTRACT FORM | | | CONTRACT CLAUSES |
B SUPPLIES OR SERVICES AND PRICES/COSTS PART lIl - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACH.
C DESCRIPTION/SPECS./WORK STATEMENT | J | LIST OF ATTACHMENTS |
D PACKAGING AND MARKING PART IV - REPRESENTATIONS AND INSTRUCTIONS
Er ] INSRECTION AND ACCEPTANCE K | REPRESENTATIONS, CERTIFICATIONS AND
F DELIVERIES OR PERFORMANCE OTHER STATEMENTS OF OFFERORS
G CONTRACT ADMINISTRATION DATA L INSTRS., CONDS., AND NOTICES TO OFFERORS
H SPECIAL CONTRACT REQUIREMENTS M EVALUATION FACTORS FOR AWARD
CONTRACTING OFFICER WILL COMPLETE ITEM 17 OR 18 AS APPLICABLE
17. [ JCONTRACTOR' S NEGOTIATED AGREEMENT (Contractor is required to sign this 18. [¥] AWARD (Contractor is not required to sign this document.) Your offer on
document and return copies to issuing office.) Contractor agrees to Solicitation Number ,
furnish and deliver all items or perform all the services set forth or otherwise identified including the additions or changes made by you which additions or changes are set forth
above and on any continuation sheets for the consideration stated herein. The rights and in full above, is hereby accepted as to the items listed above and on any condition
obligations of the parties to this contract shall be subject to and governed by the following sheets. This award consummates the contract which consists of the following
documents: (a) this award/contract, (b) the solicitation, if any, and (c) such provisions, documents: (a) the Government's solicitation and your offer, and (b) this award/contract.
representations, certifications, and specifications, as are attached or incorporated by No further contractual document is necessary.
reference herein. (Attachments are listed herein.)
19A. NAME AND TITLE OF SIGNER (Type or print) 20A. NAME OF CONTRACTING OFFICER
David Fuller
19B. NAME OF CONTRACTOR 19C. DATE SIGNED | 20B. UNITED STATES OF AMERICA 0C. DATE SIGNED
BY BY
(Signature of person authorized to sign) (Signature of the Contracting Officer)
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NAME OF OFFEROR OR CONTRACTOR
SCIENCE APPLICATIONS INTERNATIONAL CORPORATION DBA SAIC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) (cy (D) (E) (F)
puNs Number: |(D)(4)
SES3 Task Order 1534: MADIS II
TOPO: Dave Catlin Max Expire Date: 03/20/2015
Delivery Location Code: RECON SHIP
RECONSTRUCT SHIP TO
WASHINGTON DC USA
FOB: Destination
Period of Performance: 03/21/2010 to 03/20/2011
BASE Period for MADIS II
0001 Base POP: 03/21/10 thru 03/20/11

Ceiling NTE: $5,001,979.00

Accounting Info:
10-E1-69F-401C10C-2505-TSLR310-1069F10511-001
BFY: 10 Fund: El1 Budget Org: 69F Program (PRC):
401C10C Budget (BOC): 2505 Cost: TSLR310 DCN -
Line ID: 1069F10811-001

Funding Flag: Partial

Funded: $100,000.00

Accounting Info:
10-11-B-03T00CB-403B63C-2515-LCWD0000~-1003TB0O010-0
01 BFY: 10 EFY: 11 Fund: B Budget Org: 03TOOCB
Program (PRC): 403B63C Budget (BOC): 2515 Job #:
LCWD0000O DCN - Line ID: 1003TB0010-001

Funding Flag: Partial

Funded: $47,500.00

Accounting Info:
10-11-B-03T00CB-403B63C-2515-LCWDSC00-1003TB0O010-0
02 BFY: 10 EFY: 11 Fund: B Budget Org: 03TOOCB
Program (PRC): 403B63C Budget (BOC): 2515 Job #:
LCWDSCO0 DCN - Line ID: 1003TB0010-002

Funding Flag: Partial

Funded: $2,500.00

Accounting Info:
09-10-B-69E-401CD7C-2505-TPLR112-106%E10P17-001
BFY: 09 EFY: 10 Fund: B Budget Org: 69E Program
(PRC) : 401CD7C Budget (BOC): 2505 Cost: TPLR112
DCN - Line ID: 106%E10P17-001

Funding Flag: Partial

Funded: $35,000.00

Accounting Info:
09-10-B-18AA-ZZZHF8R-2505-1018AAD020-001 BFY: 09
EFY: 10 Fund: B Budget Org: 18AA Program (PRC):
ZZZHF8R Budget (BOC): 2505 DCN - Line ID:
1018AAD020-001

Funding Flag: Partial

Funded: $40,000.00

Continued
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NAME OF OFFEROR OR CONTRACTOR
SCIENCE APPLICATIONS INTERNATIONAL CORPORATION DBA SAIC
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(A) (B) <y (> (E) (F)

Accounting Info:
09-10-B-16P-ZZZGF2L-2584-LSMM0000-091610PM13-001
BFY: 09 EFY: 10 Fund: B Budget Org: 16P Program
(PRC) : ZZZGF2L Budget (BOC): 2584 Job #: LSMM0OO0O
DCN - Line ID: 091610PM13-001

Funding Flag: Partial

Funded: $210,000.00

Accounting Info:
09-10-B-18AH-ZZZHF8R-2505-LWTM0000-1018AHD056-001
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LWTMO0OO0O
DCN - Line ID: 1018AHD056-001

Funding Flag: Partial

Funded: $26,376.00

Accounting Info:
09-10-B-18AH-ZZZHF8R-2505-LEDM0000-1018AHD036-001
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDM0COO
DCN - Line ID: 1018AHD036-001

Funding Flag: Partial

Funded: $50,000.00

Accounting Info:
09-10-B-18AH-ZZZHF8R-2505-LGAMO000-0918AHD195-003
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LGAM0OOO
DCN - Line ID: 0918AHD195-003

Funding Flag: Partial

Funded: $12,000.00

Accounting Info:
09-10-B-18AE-ZZZHF8R-2505-1018AED071-001 BFY: 09
EFY: 10 Fund: B Budget Org: 18AE Program (PRC):
ZZZHF8R Budget (BOC): 2505 DCN - Line ID:
1018AED0O71-001

Funding Flag: Partial

Funded: $20,000.00

Accounting Info:
09-10-B-18AE-ZZZHF8R-2505-1018AED076-001 BFY: 09
EFY: 10 Fund: B Budget Org: 18AE Program (PRC):
ZZZHF8R Budget (BOC): 2505 DCN - Line ID:
1018AED0O76-001

Funding Flag: Partial

Funded: $10,000.00

Accounting Info:
10-11-B-05HC-403BJ7C-2505-053300M-1005HMX062-001
BFY: 10 EFY: 11 Fund: B Budget Org: O5HC Program
(PRC) : 403BJ7C Budget (BOC): 2505 Job #: 053300M
DCN - Line ID: 1005HMX062-001

Funding Flag: Partial

Funded: $180,000.00

Accounting Info:

Continued
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10-11-B-58C1-103AC4C-2504-LSLMIABS-1058CC0088-001
BFY: 10 EFY: 11 Fund: B Budget Org: 58Cl Program
(PRC) : 103AC4C Budget (BOC): 2504 Job #: LSLMIABS
DCN - Line ID: 1058CC0088-001

Funding Flag: Partial

Funded: $32,000.00

Accounting Info:
09-10-B-18AE-ZZZHF8R-2505-1018AED004-001 BFY: 09
EFY: 10 Fund: B Budget Org: 18AE Program (PRC):
ZZZHFS8R Budget (BOC): 2505 DCN - Line ID:
1018AED004-001

Funding Flag: Partial

Funded: $24,959.01

Accounting Info:
09-10-B-18AE-ZZZHF8R-2505-0918AED100-001 BFY: 09
EFY: 10 Fund: B Budget Org: 18AE Program (PRC):
ZZZHF8R Budget (BOC): 2505 DCN - Line ID:
0918ARED100-001

Funding Flag: Partial

Funded: $70.00

Accounting Info:
09-10-B-18AE-401HD8C-2505-1018AED087-001 BFY: 09
EFY: 10 Fund: B Budget Org: 18AE Program (PRC):
401HD8C Budget (BOC): 2505 DCN - Line ID:
1018AED087-001

Funding Flag: Partial

Funded: $6,587.00

Accounting Info:
10-11-B-53J2-101A45B-2505-1053JP0047-001 BFY: 10
EFY: 11 Fund: B Budget Org: 53J2 Program (PRC):
101A45B Budget (BOC): 2505 DCN - Line ID:
1053Jp0047-001

Funding Flag: Partial

Funded: $40,000.00

Accounting Info:
10-11-B-33BO0AE-102AH5C-2505-1033BBC022-001 BFY:
10 EFY: 11 Fund: B Budget Org: 33BO0AE Program
(PRC) : 102AH5C Budget (BOC): 2505 DCN - Line ID:
1033BBC022-001

Funding Flag: Partial

Funded: $89,000.00

Accounting Info:
10-11-B-18AH-401HD8C-2505-LGAMGBBQ-1018AHD115-003
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LGAMGBBQ
DCN - Line ID: 1018AHD115-003

Funding Flag: Partial

Funded: $70,000.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LGAMGBBQO-1018AHD115-004
Continued

AUTHORIZED FOR LOCAL REPRODUCTION

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



REFERENCE NO. OF DOCUMENT BEING CONTINUED

CONTINUATION SHEET  |Go_35p-44616,1534

PAGE OF

5 44
NAME OF OFFEROR OR CONTRACTOR
SCIENCE APPLICATIONS INTERNATIONAL CORPORATION DBA SAIC
ITEM NO. SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
(A) (B) <y (> (E) (F)

BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LGAMGBBQ
DCN - Line ID: 1018AHD115-004

Funding Flag: Partial

Funded: $280,000.00

Accounting Info:
10-T-18AH-ZZZHF8R-2505-LEDM0000-1018AHD118-001
BFY: 10 Fund: T Budget Org: 18AH Program (PRC):
ZZZHF8R Budget (BOC): 2505 Job #: LEDMO0OOO DCN -
Line ID: 1018AHD118-001

Funding Flag: Partial

Funded: $98,000.00

Accounting Info:
10-11-B-18AH-401HD8C-2505-LEDDO000-1018AHD118-002
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LEDDO00O
DCN - Line ID: 1018AHD118-002

Funding Flag: Partial

Funded: $39,200.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDDO0C0-1018AHD118-004
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDDO0COO
DCN - Line ID: 1018AHD118-004

Funding Flag: Partial

Funded: $156,800.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDM0000-1018AHD118-005
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDMO0COO
DCN - Line ID: 1018AHD118-005

Funding Flag: Partial

Funded: $156,800.00

Accounting Info:
10-11-B-18AH-401HD8C-2505-LEDM0000-1018AHD118~-003
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LEDMO0O00O
DCN - Line ID: 1018AHD118-003

Funding Flag: Partial

Funded: $39,200.00

Accounting Info:
09-10-B-B4-ZZZJE5M-2504-10B44R0052-001 BFY: 09
EFY: 10 Fund: B Budget Org: B4 Program (PRC):
Z2ZZJES5M Budget (BOC): 2504 DCN - Line ID:
10B44R0052-001

Funding Flag: Partial

Funded: $29,785.00

Accounting Info:
10-11-B-69E-401CD7C-2505-TPLE113-106%E10P34-001
BFY: 10 EFY: 11 Fund: B Budget Org: 69E Program
Continued
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(PRC) : 401CD7C Budget (BOC): 2505 Cost: TPLE11l3
DCN - Line ID: 1069E10P34-001

Funding Flag: Partial

Funded: $30,000.00

Accounting Info:
10-11-B-18AH-401HD8C-2505-LEDDO000-1018AHD126-001
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LEDDO0O0O
DCN - Line ID: 1018AHD126-001

Funding Flag: Partial

Funded: $28,200.00

Accounting Info:
10-11-B-18AH-401HD8C-2505-LEDMSCO0-1018AHD126-002
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LEDMSCOO
DCN - Line ID: 1018AHD126-002

Funding Flag: Partial

Funded: $1,800.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDDO000-1018AHD126-003
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDDO0COO
DCN - Line ID: 1018AHD126-003

Funding Flag: Partial

Funded: $112,800.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDMSCO0-1018AHD126-004
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDMSCOO
DCN - Line ID: 1018AHD126-004

Funding Flag: Partial

Funded: $7,200.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDDO000-1018AHD131-001
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDDO0COO
DCN - Line ID: 1018AHD131-001

Funding Flag: Partial

Funded: $490,000.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDDSCO0-1018AHD131-002
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDDSCO0O0
DCN - Line ID: 1018AHD131-002

Funding Flag: Partial

Funded: $20,000.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDM0000-1018AHD131-003
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDM0OOO
Continued
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DCN - Line ID: 1018AHD131-003

Funding Flag: Partial

Funded: $450,000.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDMSCO0-1018AHD131-004
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDMSCOO
DCN - Line ID: 1018AHD131-004

Funding Flag: Partial

Funded: $40,000.00

Accounting Info:
10-11-B-27C-101A60C-2505-102710C032-001 BFY: 10
EFY: 11 Fund: B Budget Org: 27C Program (PRC):
101A60C Budget (BOC): 2505 DCN - Line ID:
102710C032-001

Funding Flag: Partial

Funded: $10,716.00

Accounting Info:
10-E1-69F-401C10C-2505-TSLR310-1069F10520-001
BFY: 10 Fund: El1 Budget Org: 69F Program (PRC):
401C10C Budget (BOC): 2505 Cost: TSLR310 DCN -
Line ID: 1069F10520-001

Funding Flag: Partial

Funded: $130,000.00

Accounting Info:
09-10-B-B4-ZZZJE5M-2504-10B44R0064-001 BFY: 09
EFY: 10 Fund: B Budget Org: B4 Program (PRC):
ZZZJES5M Budget (BOC): 2504 DCN - Line ID:
10B44R0064-001

Funding Flag: Partial

Funded: $75,000.00

Accounting Info:
09-10-B-04TO0RR-502E20C-2505-1004TG0003-001 BFY:
09 EFY: 10 Fund: B Budget Org: O04TOORR Program
(PRC) : 502ES0C Budget (BOC): 2505 DCN - Line ID:
1004TG0003-001

Funding Flag: Partial

Funded: $70,000.00

Accounting Info:
09-10-B-36Z-502E90C-2509-LSMM0000-1036AH0013-001
BFY: 09 EFY: 10 Fund: B Budget Org: 36Z Program
(PRC) : 502ES0C Budget (BOC): 2509 Job #: LSMMO00O
DCN - Line ID: 1036AH0013-001

Funding Flag: Partial

Funded: $187,000.00

Accounting Info:
09-10-B-36Z-502E90C-2509-LSMMSC00-1036AH0013-002
BFY: 09 EFY: 10 Fund: B Budget Org: 36Z Program
(PRC) : 502ES90C Budget (BOC): 2509 Job #: LSMMSCOO
DCN - Line ID: 1036AH0013-002
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Funding Flag: Partial

Funded: $9,843.24

Accounting Info:
10-11-B-36Z-502E90C-2509-LSMM0000-1036AH0014-001
BFY: 10 EFY: 11 Fund: B Budget Org: 36Z Program
(PRC) : 502ES0C Budget (BOC): 2509 Job #: LSMMO0O00O
DCN - Line ID: 1036AH0014-001

Funding Flag: Partial

Funded: $21,690.00

Accounting Info:
10-11-B-36Z-502E90C-2509-LSMMSC00-1036AH0014-002
BFY: 10 EFY: 11 Fund: B Budget Org: 36Z Program
(PRC) : 502E90C Budget (BOC): 2509 Job #: LSMMSCOO
DCN - Line ID: 1036AH0014-002

Funding Flag: Partial

Funded: $1,140.00

Accounting Info:
09-10-B-18AH-401HD8C-2505-LGAMGBBQO-1018AHD160-001
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LGAMGBBQ
DCN - Line ID: 1018AHD160-001

Funding Flag: Partial

Funded: $658,074.00

Accounting Info:
09-10-B-18AH-ZZZHF8R-2505-LGAMGBBQO-1018AHD160-002
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LGAMGBBQ
DCN - Line ID: 1018AHD160-002

Funding Flag: Partial

Funded: $432,384.00

Accounting Info:
09-10-BR3-06M0X22-502E90C-2506-0906MDR017-001
BFY: 09 EFY: 10 Fund: BR3 Budget Org: 06MO0X22
Program (PRC): 502E90C Budget (BOC): 2506 DCN -
Line ID: 0906MDR0O17-001

Funding Flag: Partial

Funded: $41,600.00

Accounting Info:
10-TC-E8-402E57C-2505-HQ00GE00-10E805J006-001
BFY: 10 Fund: TC Budget Org: E8 Program (PRC):
402E57C Budget (BOC): 2505 Job #: HQOOGEOO DCN -
Line ID: 10E80SJ006-001

Funding Flag: Partial

Funded: $113,690.00

Accounting Info:
09-10-B-50E-501E52C-2505-09250A9%H190-001 BFY: 09
EFY: 10 Fund: B Budget Org: 50E Program (PRC):
501E52C Budget (BOC): 2505 DCN - Line ID:
0950A9H190-001

Funding Flag: Partial
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Funded: $20,500.00

Accounting Info:
09-10-BR-13X0X67-402LJ5C-2500-1013RB0001-002 BFY:
09 EFY: 10 Fund: BR Budget Org: 13X0X67 Program
(PRC) : 402LJ5C Budget (BOC): 2500 DCN - Line ID:
1013RBO001-002

Funding Flag: Partial

Funded: $41,300.00

Accounting Info:
10-11-B-33BO0BL-102AH5C-2505-1033BBC091-001 BFY:
10 EFY: 11 Fund: B Budget Org: 33BO0BL Program
(PRC) : 102AH5C Budget (BOC): 2505 DCN - Line ID:
1033BBC091-001

Funding Flag: Partial

Funded: $30,000.00

Accounting Info:
10-11-B-B5E-ZZZJE5M-2504-LBBM0000-10B55R0035-001
BFY: 10 EFY: 11 Fund: B Budget Org: B5E Program
(PRC) : ZZZJE5M Budget (BOC): 2504 Job #: LBBMO0OOO
DCN - Line ID: 10B55R0035-001

Funding Flag: Partial

Funded: $17,017.00

Accounting Info:
10-11-B-B5E-ZZZJE5M-2504-LBBM0000-10B55R0022-005
BFY: 10 EFY: 11 Fund: B Budget Org: B5E Program
(PRC) : ZZZJE5M Budget (BOC): 2504 Job #: LBBMO0OOO
DCN - Line ID: 10B55R0022-005

Funding Flag: Partial

Funded: $70,148.00

Accounting Info:
10-11-B-B5E-ZZZJE5M-2504-LBBMSC00-10B55R0022-006
BFY: 10 EFY: 11 Fund: B Budget Org: B5E Program
(PRC) : ZZZJE5M Budget (BOC): 2504 Job #: LBBMSCO0O
DCN - Line ID: 10B55R0022-006

Funding Flag: Partial

Funded: $2,745.81

Accounting Info:
10-11-B-69E-401CD7C-2505-TPLE113-106%E10P42-001
BFY: 10 EFY: 11 Fund: B Budget Org: 69E Program
(PRC) : 401CD7C Budget (BOC): 2505 Cost: TPLE1l1l3
DCN - Line ID: 106%E10P42-001

Funding Flag: Partial

Funded: $981.00

Accounting Info:
10-11-B-30A-201B53C35-2583-1030CON050-001 BFY: 10
EFY: 11 Fund: B Budget Org: 30A Program (PRC):
201B53C35 Budget (BOC): 2583 DCN - Line ID:
1030CONO50-001

Funding Flag: Partial

Funded: $5,358.00
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Accounting Info:
10-11-B-30A-202BD4C35-2583-1030CON050-002 BFY: 10
EFY: 11 Fund: B Budget Org: 30A Program (PRC):
202BD4C35 Budget (BOC): 2583 DCN - Line ID:
1030CONO50-002
Funding Flag: Partial
Funded: $5,358.00
Accounting Info:
10-11-B-69M-401CD6C-2505-TPEC100-1069M10T42-001
BFY: 10 EFY: 11 Fund: B Budget Org: 69M Program
(PRC) : 401CD6C Budget (BOC): 2505 Cost: TPEC100
DCN - Line ID: 1069M10T42-001
Funding Flag: Partial
Funded: $30,000.00
Accounting Info:
10-11-B-69E-401CD7C-2505-TPLR112-106%E10P43-001
BFY: 10 EFY: 11 Fund: B Budget Org: 69E Program
(PRC) : 401CD7C Budget (BOC): 2505 Cost: TPLR112
DCN - Line ID: 1069E10P43-001
Funding Flag: Partial
Funded: $15,018.00
Accounting Info:
10-11-B-33BO0BL-102AH5C-2505-1033BBC086-001 BFY:
10 EFY: 11 Fund: B Budget Org: 33BO0BL Program
(PRC) : 102AH5C Budget (BOC): 2505 DCN - Line ID:
1033BBC086-001
Funding Flag: Partial
Funded: $3,000.00
Order Ceiling and Funding for BASE Period
0002 Option Period I POP: 03/21/11 thru 03/20/12 5,151,571.00

Ceiling NTE: $5,151,571.00
(Option Line Item)
01/19/2011

Accounting Info:
10-E1-69F-401C10C-2505-TSLR310-1069F10511-001
BFY: 10 Fund: E1 Budget Org: 69F Program (PRC):
401C10C Budget (BOC): 2505 Cost: TSLR310 DCN -
Line ID: 1069F10811-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-03T00CB-403B63C-2515-LCWD0000~-1003TB0O010~-0
01 BFY: 10 EFY: 11 Fund: B Budget Org: 03TOOCB
Program (PRC): 403B63C Budget (BOC): 2515 Job #:
LCWD0000O DCN - Line ID: 1003TB0010-001

Funding Flag: Partial

Funded: $0.00
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Accounting Info:
10-11-B-03T00CB-403B63C-2515-LCWDSC00-1003TB0010-0
02 BFY: 10 EFY: 11 Fund: B Budget Org: 03TOOCB
Program (PRC): 403B63C Budget (BOC): 2515 Job #:
LCWDSCO0 DCN - Line ID: 1003TB0010-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-69E-401CD7C-2505-TPLR112-106%E10P17-001
BFY: 09 EFY: 10 Fund: B Budget Org: 69E Program
(PRC) : 401CD7C Budget (BOC): 2505 Cost: TPLR112
DCN - Line ID: 106%E10P17-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AA-ZZZHF8R-2505-1018AAD020-001 BFY: 09
EFY: 10 Fund: B Budget Org: 18AA Program (PRC):
ZZZHF8R Budget (BOC): 2505 DCN - Line ID:
1018AAD020-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-16P-ZZZGF2L-2584-LSMM0000-091610PM13-001
BFY: 09 EFY: 10 Fund: B Budget Org: 16P Program
(PRC) : ZZZGF2L Budget (BOC): 2584 Job #: LSMM0OO0O
DCN - Line ID: 091610PM13-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AH-ZZZHF8R-2505-LWTM0000-1018AHD056-001
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LWTMO0QOOO
DCN - Line ID: 1018AHD056-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AH-ZZZHF8R-2505-LEDM0000-1018AHD036-001
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDMO0OOO
DCN - Line ID: 1018AHD036-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AH-ZZZHF8R-2505-LGAMO000-0918AHD195-003
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LGAM0OOO
DCN - Line ID: 0918AHD195-003

Funding Flag: Partial

Funded: $0.00

Accounting Info:
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09-10-B-18AE-ZZZHF8R-2505-1018AED071-001 BFY: 09
EFY: 10 Fund: B Budget Org: 18AE Program (PRC):
ZZZHF8R Budget (BOC): 2505 DCN - Line ID:
1018AED0O71-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AE-ZZZHF8R-2505-1018AED076-001 BFY: 09
EFY: 10 Fund: B Budget Org: 18AE Program (PRC):
ZZZHF8R Budget (BOC): 2505 DCN - Line ID:
1018AED0O76-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-05HC-403BJ7C-2505-053300M-1005HMX062-001
BFY: 10 EFY: 11 Fund: B Budget Org: O05HC Program
(PRC) : 403BJ7C Budget (BOC): 2505 Job #: 053300M
DCN - Line ID: 1005HMX062-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-58C1-103AC4C-2504-LSLMIABS-1058CC0088-001
BFY: 10 EFY: 11 Fund: B Budget Org: 58Cl Program
(PRC) : 103AC4C Budget (BOC): 2504 Job #: LSLMIABS
DCN - Line ID: 1058CC0088-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AE-ZZZHF8R-2505-1018AED004-001 BFY: 09
EFY: 10 Fund: B Budget Org: 18AE Program (PRC):
ZZZHF8R Budget (BOC): 2505 DCN - Line ID:
1018AED004-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AE-ZZZHF8R-2505-0918AED100-001 BFY: 09
EFY: 10 Fund: B Budget Org: 18AE Program (PRC):
ZZZHF8R Budget (BOC): 2505 DCN - Line ID:
0918AED100-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AE-401HD8C-2505-1018AED087-001 BFY: 09
EFY: 10 Fund: B Budget Org: 18AE Program (PRC):
401HD8C Budget (BOC): 2505 DCN - Line ID:
1018AED087-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-53J2-101A45B-2505-1053JP0047-001 BFY: 10
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EFY: 11 Fund: B Budget Org: 53J2 Program (PRC):
101A45B Budget (BOC): 2505 DCN - Line ID:
1053Jp0047-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-33BO0AE-102AH5C-2505-1033BBC022-001 BFY:
10 EFY: 11 Fund: B Budget Org: 33BO0AE Program
(PRC) : 102AH5C Budget (BOC): 2505 DCN - Line ID:
1033BBC022-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-401HD8C-2505-LGAMGBBQO-1018AHD115-003
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LGAMGBBQ
DCN - Line ID: 1018AHD115-003

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LGAMGBBQ-1018AHD115-004
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LGAMGBBQ
DCN - Line ID: 1018AHD115-004

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-T-18AH-ZZZHF8R-2505-LEDM0000-1018AHD118-001
BFY: 10 Fund: T Budget Org: 18AH Program (PRC):
ZZZHF8R Budget (BOC): 2505 Job #: LEDMO0OOO DCN -
Line ID: 1018AHD118-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-401HD8C-2505-LEDDO0C0-1018AHD118-002
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LEDDO0O0O
DCN - Line ID: 1018AHD118-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDDO000-1018AHD118-004
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDDO0COO
DCN - Line ID: 1018AHD118-004

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDM0000-1018AHD118-005
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
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(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDM0OOO
DCN - Line ID: 1018AHD118-005

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-401HD8C-2505-LEDM0000-1018AHD118-003
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LEDMO0O00O
DCN - Line ID: 1018AHD118-003

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-B4-ZZZJE5M-2504-10B44R0052-001 BFY: 09
EFY: 10 Fund: B Budget Org: B4 Program (PRC):
Z2ZZJES5M Budget (BOC): 2504 DCN - Line ID:
10B44R0052-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-69E-401CD7C-2505-TPLE113-106%E10P34-001
BFY: 10 EFY: 11 Fund: B Budget Org: 69E Program
(PRC) : 401CD7C Budget (BOC): 2505 Cost: TPLE1l1l3
DCN - Line ID: 1069E10P34-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-401HD8C-2505-LEDDO000-1018AHD126-001
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LEDDO0O0O
DCN - Line ID: 1018AHD126-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-401HD8C-2505-LEDMSCO0-1018AHD126-002
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LEDMSCOO
DCN - Line ID: 1018AHD126-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDDO000-1018AHD126-003
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDDO0COO
DCN - Line ID: 1018AHD126-003

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDMSCO0-1018AHD126-004
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDMSCOO
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DCN - Line ID: 1018AHD126-004

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDDO000-1018AHD131-001
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDDO0COO
DCN - Line ID: 1018AHD131-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDDSCO00-1018AHD131-002
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDDSCO0O
DCN - Line ID: 1018AHD131-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDM0000-1018AHD131-003
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDM0OOO
DCN - Line ID: 1018AHD131-003

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDMSCO0-1018AHD131-004
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDMSCOO
DCN - Line ID: 1018AHD131-004

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-27C-101A60C-2505-102710C032-001 BFY: 10
EFY: 11 Fund: B Budget Org: 27C Program (PRC):
101A60C Budget (BOC): 2505 DCN - Line ID:
102710C032-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-E1-69F-401C10C-2505-TSLR310-1069F10520-001
BFY: 10 Fund: E1 Budget Org: 69F Program (PRC):
401C10C Budget (BOC): 2505 Cost: TSLR310 DCN -
Line ID: 1069F10820-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-B4-ZZZJE5M-2504-10B44R0064-001 BFY: 09
EFY: 10 Fund: B Budget Org: B4 Program (PRC):
Z2ZZJES5M Budget (BOC): 2504 DCN - Line ID:
10B44R0064-001
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Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-04TO0RR-502E90C-2505-1004TG0003-001 BFY:
09 EFY: 10 Fund: B Budget Org: 04TOORR Program
(PRC) : 502ES0C Budget (BOC): 2505 DCN - Line ID:
1004TG0003-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-36Z-502E90C-2509-LSMM0000-1036AH0013-001
BFY: 09 EFY: 10 Fund: B Budget Org: 36Z Program
(PRC) : 502ES0C Budget (BOC): 2509 Job #: LSMMO0O00O
DCN - Line ID: 1036AH0013-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-36Z-502E90C-2509-LSMMSC00-1036AH0013-002
BFY: 09 EFY: 10 Fund: B Budget Org: 36Z Program
(PRC) : 502ES0C Budget (BOC): 2509 Job #: LSMMSCOO
DCN - Line ID: 1036AH0013-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-36Z-502E90C-2509-LSMM0000-1036AH0014-001
BFY: 10 EFY: 11 Fund: B Budget Org: 36Z Program
(PRC) : 502ES0C Budget (BOC): 2509 Job #: LSMMO00O
DCN - Line ID: 1036AH0014-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-36Z-502E90C-2509-LSMMSC00-1036AH0014-002
BFY: 10 EFY: 11 Fund: B Budget Org: 36Z Program
(PRC) : 502ES90C Budget (BOC): 2509 Job #: LSMMSCOO
DCN - Line ID: 1036AH0014-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AH-401HD8C-2505-LGAMGBBQO-1018AHD160-001
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LGAMGBBQ
DCN - Line ID: 1018AHD160-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AH-ZZZHF8R-2505-LGAMGBBQO-1018AHD160-002
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LGAMGBBQ
DCN - Line ID: 1018AHD160-002

Funding Flag: Partial
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Funded: $0.00

Accounting Info:
09-10-BR3-06M0X22-502E90C-2506-0906MDR017-001
BFY: 09 EFY: 10 Fund: BR3 Budget Org: 06MO0X22
Program (PRC): 502E90C Budget (BOC): 2506 DCN -
Line ID: 0906MDR0O17-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-TC-E8-402E57C-2505-HQ00GE00-10E805J006-001
BFY: 10 Fund: TC Budget Org: E8 Program (PRC):
402E57C Budget (BOC): 2505 Job #: HQOOGEOO DCN -
Line ID: 10E80SJ006-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-50E-501E52C-2505-0950A%H1390-001 BFY: 09
EFY: 10 Fund: B Budget Org: 50E Program (PRC):
501E52C Budget (BOC): 2505 DCN - Line ID:
0950A8%H190-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-BR-13X0X67-402LJ5C-2500-1013RB0001-002 BFY:
09 EFY: 10 Fund: BR Budget Org: 13X0X67 Program
(PRC) : 402LJ5C Budget (BOC): 2500 DCN - Line ID:
1013RBO001-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-33BO0BL-102AH5C-2505-1033BBC091-001 BFY:
10 EFY: 11 Fund: B Budget Org: 33BO0BL Program
(PRC) : 102AH5C Budget (BOC): 2505 DCN - Line ID:
1033BBC0O91-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-B5E-ZZZJE5M-2504-LBBM0000-10B55R0035-001
BFY: 10 EFY: 11 Fund: B Budget Org: B5E Program
(PRC) : ZZZJE5M Budget (BOC): 2504 Job #: LBBMOOOO
DCN - Line ID: 10B55R0035-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-B5E-ZZZJE5M-2504-LBBM0000-10B55R0022-005
BFY: 10 EFY: 11 Fund: B Budget Org: B5E Program
(PRC) : ZZZJE5M Budget (BOC): 2504 Job #: LBBMO0OOO
DCN - Line ID: 10B55R0022-005

Funding Flag: Partial

Funded: $0.00
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Accounting Info:
10-11-B-B5E-ZZZJE5M-2504-LBBMSC00-10B55R0022-006
BFY: 10 EFY: 11 Fund: B Budget Org: B5E Program
(PRC) : ZZZJES5M Budget (BOC): 2504 Job #: LBBMSCO0O
DCN - Line ID: 10B55R0022-006

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-69E-401CD7C-2505-TPLE113-106%E10P42-001
BFY: 10 EFY: 11 Fund: B Budget Org: 69E Program
(PRC) : 401CD7C Budget (BOC): 2505 Cost: TPLE1l1l3
DCN - Line ID: 106%9E10P42-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-30A-201B53C35-2583-1030CON050-001 BFY: 10
EFY: 11 Fund: B Budget Org: 30A Program (PRC):
201B53C35 Budget (BOC): 2583 DCN - Line ID:
1030CONO50-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-30A-202BD4C35-2583-1030CON050-002 BFY: 10
EFY: 11 Fund: B Budget Org: 30A Program (PRC):
202BD4C35 Budget (BOC): 2583 DCN - Line ID:
1030CONO50-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-69M-401CD6C-2505-TPEC100-1069M10T42-001
BFY: 10 EFY: 11 Fund: B Budget Org: 69M Program
(PRC) : 401CD6C Budget (BOC): 2505 Cost: TPEC100
DCN - Line ID: 1069M10T42-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-69E-401CD7C-2505-TPLR112-106%E10P43-001
BFY: 10 EFY: 11 Fund: B Budget Org: 69E Program
(PRC) : 401CD7C Budget (BOC): 2505 Cost: TPLR112
DCN - Line ID: 1069E10P43-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-33BO0BL-102AH5C-2505-1033BBC086-001 BFY:
10 EFY: 11 Fund: B Budget Org: 33BO0OBL Program
(PRC) : 102AH5C Budget (BOC): 2505 DCN - Line ID:
1033BBC086-001

Funding Flag: Partial

Funded: $0.00
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Order Ceiling and Funding for BASE Period

0003 Option Period II POP: 03/21/12 thru 03/20/13 5,305,684.00
Ceiling NTE: $5,305,684.00
(Option Line Item)
01/19/2012

Accounting Info:
10-E1-69F-401C10C-2505-TSLR310-1069F10511-001
BFY: 10 Fund: El1 Budget Org: 69F Program (PRC):
401C10C Budget (BOC): 2505 Cost: TSLR310 DCN -
Line ID: 1069F10811-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-03T00CB-403B63C-2515-LCWD0000~-1003TBO010-0
01 BFY: 10 EFY: 11 Fund: B Budget Org: O03TOOCB
Program (PRC): 403B63C Budget (BOC): 2515 Job #:
LCWD0000O DCN - Line ID: 1003TB0010-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-03T00CB-403B63C-2515-LCWDSC00-1003TB0010-0
02 BFY: 10 EFY: 11 Fund: B Budget Org: 03TOOCB
Program (PRC): 403B63C Budget (BOC): 2515 Job #:
LCWDSCO0 DCN - Line ID: 1003TB0010-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-69E-401CD7C-2505-TPLR112-106%E10P17-001
BFY: 09 EFY: 10 Fund: B Budget Org: 69E Program
(PRC) : 401CD7C Budget (BOC): 2505 Cost: TPLR112
DCN - Line ID: 106%E10P17-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AA-ZZZHF8R-2505-1018AAD020-001 BFY: 09
EFY: 10 Fund: B Budget Org: 18AA Program (PRC):
ZZZHF8R Budget (BOC): 2505 DCN - Line ID:
1018AAD020-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-16P-ZZZGF2L-2584-LSMM0000-091610PM13-001
BFY: 09 EFY: 10 Fund: B Budget Org: 16P Program
(PRC) : ZZZGF2L Budget (BOC): 2584 Job #: LSMM0OO0O
DCN - Line ID: 091610PM13-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
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09-10-B-18AH-ZZZHF8R-2505-LWTM0000-1018AHD056-001
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LWTMO0OOO
DCN - Line ID: 1018AHD056-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AH-ZZZHF8R-2505-LEDM0000-1018AHD036-001
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDMO0OOO
DCN - Line ID: 1018AHD036-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AH-ZZZHF8R-2505-LGAMO000-0918AHD195-003
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LGAM0OOO
DCN - Line ID: 0918AHD195-003

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AE-ZZZHF8R-2505-1018AED071-001 BFY: 09
EFY: 10 Fund: B Budget Org: 18AE Program (PRC):
ZZZHF8R Budget (BOC): 2505 DCN - Line ID:
1018AED0O71-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AE-ZZZHF8R-2505-1018AED076-001 BFY: 09
EFY: 10 Fund: B Budget Org: 18AE Program (PRC):
ZZZHF8R Budget (BOC): 2505 DCN - Line ID:
1018AED0O76-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-05HC-403BJ7C-2505-053300M-1005HMX062-001
BFY: 10 EFY: 11 Fund: B Budget Org: O05HC Program
(PRC) : 403BJ7C Budget (BOC): 2505 Job #: 053300M
DCN - Line ID: 1005HMX062-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-58C1-103AC4C-2504-LSLMIABS-1058CC0088-001
BFY: 10 EFY: 11 Fund: B Budget Org: 58Cl Program
(PRC) : 103AC4C Budget (BOC): 2504 Job #: LSLMIABS
DCN - Line ID: 1058CC0088-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AE-ZZZHF8R-2505-1018AED004-001 BFY: 09
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EFY: 10 Fund: B Budget Org: 18AE Program (PRC):
ZZZHF8R Budget (BOC): 2505 DCN - Line ID:
1018AED004-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AE-ZZZHF8R-2505-0918AED100-001 BFY: 09
EFY: 10 Fund: B Budget Org: 18AE Program (PRC):
ZZZHFS8R Budget (BOC): 2505 DCN - Line ID:
0918AED100-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AE-401HD8C-2505-1018AED087-001 BFY: 09
EFY: 10 Fund: B Budget Org: 18AE Program (PRC):
401HDS8C Budget (BOC): 2505 DCN - Line ID:
1018AED087-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-53J2-101A45B-2505-1053JP0047-001 BFY: 10
EFY: 11 Fund: B Budget Org: 53J2 Program (PRC):
101A45B Budget (BOC): 2505 DCN - Line ID:
1053Jp0047-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-33BO0AE-102AH5C-2505-1033BBC022-001 BFY:
10 EFY: 11 Fund: B Budget Org: 33BO0AE Program
(PRC) : 102AH5C Budget (BOC): 2505 DCN - Line ID:
1033BBC022-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-401HD8C-2505-LGAMGBBQ-1018AHD115-003
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LGAMGBBQ
DCN - Line ID: 1018AHD115-003

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LGAMGBBQO-1018AHD115-004
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LGAMGBBQ
DCN - Line ID: 1018AHD115-004

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-T-18AH-ZZZHF8R-2505-LEDM0000-1018AHD118-001
BFY: 10 Fund: T Budget Org: 18AH Program (PRC):
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ZZZHF8R Budget (BOC): 2505 Job #: LEDMO0OOO DCN -
Line ID: 1018AHD118-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-401HD8C-2505-LEDDO000-1018AHD118-002
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LEDDO0O0O
DCN - Line ID: 1018AHD118-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDDO000-1018AHD118-004
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDD0COO
DCN - Line ID: 1018AHD118-004

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDM0000-1018AHD118-005
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDM0COO
DCN - Line ID: 1018AHD118-005

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-401HD8C-2505-LEDM0000-1018AHD118-003
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LEDMO00O
DCN - Line ID: 1018AHD118-003

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-B4-ZZZJE5M-2504-10B44R0052-001 BFY: 09
EFY: 10 Fund: B Budget Org: B4 Program (PRC):
ZZZJES5M Budget (BOC): 2504 DCN - Line ID:
10B44R0052-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-69E-401CD7C-2505-TPLE113-106%E10P34-001
BFY: 10 EFY: 11 Fund: B Budget Org: 69E Program
(PRC) : 401CD7C Budget (BOC): 2505 Cost: TPLE11l3
DCN - Line ID: 1069E10P34-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-401HD8C-2505-LEDDO000-1018AHD126-001
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LEDDO00O
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DCN - Line ID: 1018AHD126-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-401HD8C-2505-LEDMSCO0-1018AHD126-002
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LEDMSCOO
DCN - Line ID: 1018AHD126-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDDO000-1018AHD126-003
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDDO0COO
DCN - Line ID: 1018AHD126-003

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDMSCO0-1018AHD126-004
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDMSCOO
DCN - Line ID: 1018AHD126-004

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDDO000-1018AHD131-001
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDDO0COO
DCN - Line ID: 1018AHD131-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDDSC00-1018AHD131-002
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDDSCO0O0
DCN - Line ID: 1018AHD131-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDM0000-1018AHD131-003
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDM0OOO
DCN - Line ID: 1018AHD131-003

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDMSCO0-1018AHD131-004
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDMSCOO
DCN - Line ID: 1018AHD131-004
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Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-27C-101A60C-2505-102710C032-001 BFY: 10
EFY: 11 Fund: B Budget Org: 27C Program (PRC):
101A60C Budget (BOC): 2505 DCN - Line ID:
102710C032-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-E1-69F-401C10C-2505-TSLR310-1069F10520-001
BFY: 10 Fund: El1 Budget Org: 69F Program (PRC):
401C10C Budget (BOC): 2505 Cost: TSLR310 DCN -
Line ID: 1069F10820-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-B4-ZZZJE5M-2504-10B44R0064-001 BFY: 09
EFY: 10 Fund: B Budget Org: B4 Program (PRC):
ZZZJES5M Budget (BOC): 2504 DCN - Line ID:
10B44R0064-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-04TO0RR-502E90C-2505-1004TG0003-001 BFY:
09 EFY: 10 Fund: B Budget Org: 04TOORR Program
(PRC) : 502ES0C Budget (BOC): 2505 DCN - Line ID:
1004TG0003-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-36Z-502E90C-2509-LSMM0000-1036AH0013-001
BFY: 09 EFY: 10 Fund: B Budget Org: 36Z Program
(PRC) : 502ES0C Budget (BOC): 2509 Job #: LSMMO0O00O
DCN - Line ID: 1036AH0013-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-36Z-502E90C-2509-LSMMSC00-1036AH0013-002
BFY: 09 EFY: 10 Fund: B Budget Org: 36Z Program
(PRC) : 502ES0C Budget (BOC): 2509 Job #: LSMMSCOO
DCN - Line ID: 1036AH0013-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-36Z-502E90C-2509-LSMM0000-1036AH0014-001
BFY: 10 EFY: 11 Fund: B Budget Org: 36Z Program
(PRC) : 502ES0C Budget (BOC): 2509 Job #: LSMMO0O0O
DCN - Line ID: 1036AH0014-001

Funding Flag: Partial
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Funded: $0.00

Accounting Info:
10-11-B-36Z-502E90C-2509-LSMMSC00-1036AH0014-002
BFY: 10 EFY: 11 Fund: B Budget Org: 36Z Program
(PRC) : 502E90C Budget (BOC): 2509 Job #: LSMMSCOO
DCN - Line ID: 1036AH0014-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AH-401HD8C-2505-LGAMGBBQO-1018AHD160-001
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LGAMGBBQ
DCN - Line ID: 1018AHD160-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AH-ZZZHF8R-2505-LGAMGBBQO-1018AHD160-002
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LGAMGBBQ
DCN - Line ID: 1018AHD160-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-BR3-06M0X22-502E90C-2506-0906MDR017-001
BFY: 09 EFY: 10 Fund: BR3 Budget Org: 06MO0X22
Program (PRC): 502E90C Budget (BOC): 2506 DCN -
Line ID: 0906MDR0O17-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-TC-E8-402E57C-2505-HQ00GE00-10E805J006-001
BFY: 10 Fund: TC Budget Org: E8 Program (PRC):
402E57C Budget (BOC): 2505 Job #: HQOOGEOO DCN -
Line ID: 10E80SJ006-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-50E-501E52C-2505-0950A9%H1%0-001 BFY: 09
EFY: 10 Fund: B Budget Org: 50E Program (PRC):
501E52C Budget (BOC): 2505 DCN - Line ID:
0950A9H190-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-BR-13X0X67-402LJ5C-2500-1013RB0001-002 BFY:
09 EFY: 10 Fund: BR Budget Org: 13X0X67 Program
(PRC) : 402LJ5C Budget (BOC): 2500 DCN - Line ID:
1013RBO001-002

Funding Flag: Partial

Funded: $0.00
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Accounting Info:
10-11-B-33BO0BL-102AH5C-2505-1033BBC091-001 BFY:
10 EFY: 11 Fund: B Budget Org: 33BO0BL Program
(PRC) : 102AH5C Budget (BOC): 2505 DCN - Line ID:
1033BBC091-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-B5E-ZZZJE5M-2504-LBBM0000-10B55R0035-001
BFY: 10 EFY: 11 Fund: B Budget Org: B5E Program
(PRC) : ZZZJES5M Budget (BOC): 2504 Job #: LBBMO0OOO
DCN - Line ID: 10B55R0035-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-B5E-ZZZJE5M-2504-LBBM0000-10B55R0022-005
BFY: 10 EFY: 11 Fund: B Budget Org: B5E Program
(PRC) : ZZZJE5M Budget (BOC): 2504 Job #: LBBMO0OOO
DCN - Line ID: 10B55R0022-005

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-B5E-ZZZJE5M-2504-LBBMSC00-10B55R0022-006
BFY: 10 EFY: 11 Fund: B Budget Org: B5E Program
(PRC) : ZZZJE5M Budget (BOC): 2504 Job #: LBBMSCO0O
DCN - Line ID: 10B55R0022-006

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-69E-401CD7C-2505-TPLE113-106%E10P42-001
BFY: 10 EFY: 11 Fund: B Budget Org: 69E Program
(PRC) : 401CD7C Budget (BOC): 2505 Cost: TPLE11l3
DCN - Line ID: 106%9E10P42-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-30A-201B53C35-2583-1030CON050-001 BFY: 10
EFY: 11 Fund: B Budget Org: 30A Program (PRC):
201B53C35 Budget (BOC): 2583 DCN - Line ID:
1030CONO50-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-30A-202BD4C35-2583-1030CON050-002 BFY: 10
EFY: 11 Fund: B Budget Org: 30A Program (PRC):
202BD4C35 Budget (BOC): 2583 DCN - Line ID:
1030CONO50-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
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10-11-B-69M-401CD6C-2505-TPEC100-1069M10T42-001
BFY: 10 EFY: 11 Fund: B Budget Org: 69M Program
(PRC) : 401CD6C Budget (BOC): 2505 Cost: TPEC100
DCN - Line ID: 1069M10T42-001
Funding Flag: Partial
Funded: $0.00
Accounting Info:
10-11-B-69E-401CD7C-2505-TPLR112-106%E10P43-001
BFY: 10 EFY: 11 Fund: B Budget Org: 69E Program
(PRC) : 401CD7C Budget (BOC): 2505 Cost: TPLR112
DCN - Line ID: 1069E10P43-001
Funding Flag: Partial
Funded: $0.00
Accounting Info:
10-11-B-33BO0BL-102AH5C-2505-1033BBC086-001 BFY:
10 EFY: 11 Fund: B Budget Org: 33BO0BL Program
(PRC) : 102AH5C Budget (BOC): 2505 DCN - Line ID:
1033BBC086-001
Funding Flag: Partial
Funded: $0.00
Order Ceiling and Funding for BASE Period
0004 Option Period III POP: 03/21/13 thru 03/20/14 5,464,475.00

Ceiling NTE: $5,464,475.00
(Option Line Item)
01/19/2013

Accounting Info:
10-E1-69F-401C10C-2505-TSLR310-1069F10511-001
BFY: 10 Fund: E1 Budget Org: 69F Program (PRC):
401C10C Budget (BOC): 2505 Cost: TSLR310 DCN -
Line ID: 1069F10811-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-03T00CB-403B63C-2515-LCWD0000-1003TB0O010-0
01 BFY: 10 EFY: 11 Fund: B Budget Org: 03TOOCB
Program (PRC): 403B63C Budget (BOC): 2515 Job #:
LCWD00O00O DCN - Line ID: 1003TB0010-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-03T00CB-403B63C-2515-LCWDSC00-1003TB0010~-0
02 BFY: 10 EFY: 11 Fund: B Budget Org: 03TOOCB
Program (PRC): 403B63C Budget (BOC): 2515 Job #:
LCWDSCO0 DCN - Line ID: 1003TB0010-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
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09-10-B-69E-401CD7C-2505-TPLR112-106%E10P17-001
BFY: 09 EFY: 10 Fund: B Budget Org: 69E Program
(PRC) : 401CD7C Budget (BOC): 2505 Cost: TPLR112
DCN - Line ID: 106%E10P17-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AA-ZZZHF8R-2505-1018AAD020-001 BFY: 09
EFY: 10 Fund: B Budget Org: 18AA Program (PRC):
ZZZHFS8R Budget (BOC): 2505 DCN - Line ID:
1018AAD020-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-16P-ZZZGF2L-2584-LSMM0000-091610PM13-001
BFY: 09 EFY: 10 Fund: B Budget Org: 16P Program
(PRC) : ZZZGF2L Budget (BOC): 2584 Job #: LSMM0OO0O
DCN - Line ID: 091610PM13-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AH-ZZZHF8R-2505-LWTM0000-1018AHD056-001
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LWTMO0OOO
DCN - Line ID: 1018AHD056-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AH-ZZZHF8R-2505-LEDM0000-1018AHD036-001
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDMO0COO
DCN - Line ID: 1018AHD036-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AH-ZZZHF8R-2505-LGAMO000-0218AHD195-003
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LGAM0OOO
DCN - Line ID: 0918AHD195-003

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AE-ZZZHF8R-2505-1018AED071-001 BFY: 09
EFY: 10 Fund: B Budget Org: 18AE Program (PRC):
ZZZHF8R Budget (BOC): 2505 DCN - Line ID:
1018AED0O71-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AE-ZZZHF8R-2505-1018AED076-001 BFY: 09
Continued

AUTHORIZED FOR LOCAL REPRODUCTION

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET  |Go_35p-44616,1534

29 44
NAME OF OFFEROR OR CONTRACTOR
SCIENCE APPLICATIONS INTERNATIONAL CORPORATION DBA SAIC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) <y (> (E) (F)
EFY: 10 Fund: B Budget Org: 18AE Program (PRC):
ZZZHF8R Budget (BOC): 2505 DCN - Line ID:
1018AED0O76-001
Funding Flag: Partial
Funded: $0.00
Accounting Info:
10-11-B-05HC-403BJ7C-2505-053300M-1005HMX062-001
BFY: 10 EFY: 11 Fund: B Budget Org: O05HC Program
(PRC) : 403BJ7C Budget (BOC): 2505 Job #: 053300M
DCN - Line ID: 1005HMX062-001
Funding Flag: Partial
Funded: $0.00
Accounting Info:
10-11-B-58C1-103AC4C-2504-LSLMIABS-1058CC0088-001
BFY: 10 EFY: 11 Fund: B Budget Org: 58Cl Program
(PRC) : 103AC4C Budget (BOC): 2504 Job #: LSLMIABS
DCN - Line ID: 1058CC0088-001
Funding Flag: Partial
Funded: $0.00
Accounting Info:
09-10-B-18AE-ZZZHF8R-2505-1018AED004-001 BFY: 09
EFY: 10 Fund: B Budget Org: 18AE Program (PRC):
ZZZHF8R Budget (BOC): 2505 DCN - Line ID:
1018AED004-001
Funding Flag: Partial
Funded: $0.00
Accounting Info:
09-10-B-18AE-ZZZHF8R-2505-0918AED100-001 BFY: 09
EFY: 10 Fund: B Budget Org: 18AE Program (PRC):
ZZZHF8R Budget (BOC): 2505 DCN - Line ID:
0918AED100-001
Funding Flag: Partial
Funded: $0.00
Accounting Info:
09-10-B-18AE-401HD8C-2505-1018AED087-001 BFY: 09
EFY: 10 Fund: B Budget Org: 18AE Program (PRC):
401HDS8C Budget (BOC): 2505 DCN - Line ID:
1018AED0O87-001
Funding Flag: Partial
Funded: $0.00
Accounting Info:
10-11-B-53J2-101A45B-2505-1053JP0047-001 BFY: 10
EFY: 11 Fund: B Budget Org: 53J2 Program (PRC):
101A45B Budget (BOC): 2505 DCN - Line ID:
1053Jp0047-001
Funding Flag: Partial
Funded: $0.00
Accounting Info:
10-11-B-33BO0ARE-102AH5C-2505-1033BBC022-001 BFY:
10 EFY: 11 Fund: B Budget Org: 33BO0AE Program
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(PRC) : 102AH5C Budget (BOC): 2505 DCN - Line ID:
1033BBC022-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-401HD8C-2505-LGAMGBBQO-1018AHD115-003
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LGAMGBBQ
DCN - Line ID: 1018AHD115-003

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LGAMGBBQO-1018AHD115-004
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LGAMGBBQ
DCN - Line ID: 1018AHD115-004

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-T-18AH-ZZZHF8R-2505-LEDM0000-1018AHD118-001
BFY: 10 Fund: T Budget Org: 18AH Program (PRC):
ZZZHF8R Budget (BOC): 2505 Job #: LEDMO0OOO DCN -
Line ID: 1018AHD118-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-401HD8C-2505-LEDDO0C0-1018AHD118~-002
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LEDDO0O0O
DCN - Line ID: 1018AHD118-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDDO0C0-1018AHD118-004
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDDO0COO
DCN - Line ID: 1018AHD118-004

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDM0000-1018AHD118-005
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDM0OOO
DCN - Line ID: 1018AHD118-005

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-401HD8C-2505-LEDM0000-1018AHD118~-003
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LEDMO0O00O
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DCN - Line ID: 1018AHD118-003

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-B4-ZZZJE5M-2504-10B44R0052-001 BFY: 09
EFY: 10 Fund: B Budget Org: B4 Program (PRC):
Z2ZZJES5M Budget (BOC): 2504 DCN - Line ID:
10B44R0052-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-69E-401CD7C-2505-TPLE113-106%E10P34-001
BFY: 10 EFY: 11 Fund: B Budget Org: 69E Program
(PRC) : 401CD7C Budget (BOC): 2505 Cost: TPLE11l3
DCN - Line ID: 1069E10P34-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-401HD8C-2505-LEDDO000-1018AHD126-001
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LEDDO00O
DCN - Line ID: 1018AHD126-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-401HD8C-2505-LEDMSCO0-1018AHD126-002
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LEDMSCOO
DCN - Line ID: 1018AHD126-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDDO000-1018AHD126-003
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDDO0COO
DCN - Line ID: 1018AHD126-003

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDMSCO0-1018AHD126-004
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDMSCOO
DCN - Line ID: 1018AHD126-004

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDDO000-1018AHD131-001
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDDO0COO
DCN - Line ID: 1018AHD131-001
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Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDDSCO0-1018AHD131-002
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDDSCO0O0
DCN - Line ID: 1018AHD131-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDM0000-1018AHD131-003
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDM0COO
DCN - Line ID: 1018AHD131-003

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDMSCO0-1018AHD131-004
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDMSCOO
DCN - Line ID: 1018AHD131-004

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-27C-101A60C-2505-102710C032-001 BFY: 10
EFY: 11 Fund: B Budget Org: 27C Program (PRC):
101A60C Budget (BOC): 2505 DCN - Line ID:
102710C032-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-E1-69F-401C10C-2505-TSLR310-1069F10520-001
BFY: 10 Fund: E1 Budget Org: 69F Program (PRC):
401C10C Budget (BOC): 2505 Cost: TSLR310 DCN -
Line ID: 1069F10520-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-B4-ZZZJE5M-2504-10B44R0064-001 BFY: 09
EFY: 10 Fund: B Budget Org: B4 Program (PRC):
Z2ZZJES5M Budget (BOC): 2504 DCN - Line ID:
10B44R0064-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-04TO0RR-502E90C-2505-1004TG0003-001 BFY:
09 EFY: 10 Fund: B Budget Org: 04TOORR Program
(PRC) : 502ES0C Budget (BOC): 2505 DCN - Line ID:
1004TG0003-001

Funding Flag: Partial
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Funded: $0.00

Accounting Info:
09-10-B-36Z-502E90C-2509-LSMM0000-1036AH0013-001
BFY: 09 EFY: 10 Fund: B Budget Org: 36Z Program
(PRC) : 502ES0C Budget (BOC): 2509 Job #: LSMMO0O00O
DCN - Line ID: 1036AH0013-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-36Z-502E90C-2509-LSMMSC00-1036AH0013-002
BFY: 09 EFY: 10 Fund: B Budget Org: 36Z Program
(PRC) : 502E90C Budget (BOC): 2509 Job #: LSMMSCOO
DCN - Line ID: 1036AH0013-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-36Z-502E90C-2509-LSMM0000-1036AH0014-001
BFY: 10 EFY: 11 Fund: B Budget Org: 36Z Program
(PRC) : 502ES0C Budget (BOC): 2509 Job #: LSMMO0O00O
DCN - Line ID: 1036AH0014-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-36Z-502E90C-2509-LSMMSC00-1036AH0014-002
BFY: 10 EFY: 11 Fund: B Budget Org: 36Z Program
(PRC) : 502ES0C Budget (BOC): 2509 Job #: LSMMSCOO
DCN - Line ID: 1036AH0014-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AH-401HD8C-2505-LGAMGBBQO-1018AHD160-001
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LGAMGBBQ
DCN - Line ID: 1018AHD160-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AH-ZZZHF8R-2505-LGAMGBBQO-1018AHD160-002
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LGAMGBBQ
DCN - Line ID: 1018AHD160-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-BR3-06M0X22-502E90C-2506-0906MDR017-001
BFY: 09 EFY: 10 Fund: BR3 Budget Org: 06MO0X22
Program (PRC): 502E90C Budget (BOC): 2506 DCN -
Line ID: 0906MDR0O17-001

Funding Flag: Partial

Funded: $0.00
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Accounting Info:
10-TC-E8-402E57C-2505-HQ00GE00-10E805J006-001
BFY: 10 Fund: TC Budget Org: E8 Program (PRC):
402E57C Budget (BOC): 2505 Job #: HQOOGEOO DCN -
Line ID: 10E80SJ006-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-50E-501E52C-2505-0950A%H190-001 BFY: 09
EFY: 10 Fund: B Budget Org: 50E Program (PRC):
501E52C Budget (BOC): 2505 DCN - Line ID:
0950A8%H190-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-BR-13X0X67-402LJ5C-2500-1013RB0001-002 BFY:
09 EFY: 10 Fund: BR Budget Org: 13X0X67 Program
(PRC) : 402LJ5C Budget (BOC): 2500 DCN - Line ID:
1013RBO001-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-33BO0BL-102AH5C-2505-1033BBC091-001 BFY:
10 EFY: 11 Fund: B Budget Org: 33BO0BL Program
(PRC) : 102AH5C Budget (BOC): 2505 DCN - Line ID:
1033BBC091-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-B5E-ZZZJE5M-2504-LBBM0000-10B55R0035-001
BFY: 10 EFY: 11 Fund: B Budget Org: B5E Program
(PRC) : ZZZJE5M Budget (BOC): 2504 Job #: LBBMOOOO
DCN - Line ID: 10B55R0035-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-B5E-ZZZJE5M-2504-LBBM0000-10B55R0022-005
BFY: 10 EFY: 11 Fund: B Budget Org: B5E Program
(PRC) : ZZZJE5M Budget (BOC): 2504 Job #: LBBMOOOO
DCN - Line ID: 10B55R0022-005

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-B5E-ZZZJE5M-2504-LBBMSC00-10B55R0022-006
BFY: 10 EFY: 11 Fund: B Budget Org: B5E Program
(PRC) : ZZZJE5M Budget (BOC): 2504 Job #: LBBMSCOO
DCN - Line ID: 10B55R0022-006

Funding Flag: Partial

Funded: $0.00

Accounting Info:
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10-11-B-69E-401CD7C-2505-TPLE113-106%E10P42-001
BFY: 10 EFY: 11 Fund: B Budget Org: 69E Program
(PRC) : 401CD7C Budget (BOC): 2505 Cost: TPLE11l3
DCN - Line ID: 1069E10P42-001
Funding Flag: Partial
Funded: $0.00
Accounting Info:
10-11-B-30A-201B53C35-2583-1030CON050-001 BFY: 10
EFY: 11 Fund: B Budget Org: 30A Program (PRC):
201B53C35 Budget (BOC): 2583 DCN - Line ID:
1030CONO50-001
Funding Flag: Partial
Funded: $0.00
Accounting Info:
10-11-B-30A-202BD4C35-2583-1030CON050-002 BFY: 10
EFY: 11 Fund: B Budget Org: 30A Program (PRC):
202BD4C35 Budget (BOC): 2583 DCN - Line ID:
1030CONO50-002
Funding Flag: Partial
Funded: $0.00
Accounting Info:
10-11-B-69M-401CD6C-2505-TPEC100-1069M10T42-001
BFY: 10 EFY: 11 Fund: B Budget Org: 69M Program
(PRC) : 401CD6C Budget (BOC): 2505 Cost: TPEC100
DCN - Line ID: 1069M10T42-001
Funding Flag: Partial
Funded: $0.00
Accounting Info:
10-11-B-69E-401CD7C-2505-TPLR112-106%E10P43-001
BFY: 10 EFY: 11 Fund: B Budget Org: 69E Program
(PRC) : 401CD7C Budget (BOC): 2505 Cost: TPLR112
DCN - Line ID: 1069E10P43-001
Funding Flag: Partial
Funded: $0.00
Accounting Info:
10-11-B-33BO0BL-102AH5C-2505-1033BBC086-001 BFY:
10 EFY: 11 Fund: B Budget Org: 33BO0BL Program
(PRC) : 102AH5C Budget (BOC): 2505 DCN - Line ID:
1033BBC086-001
Funding Flag: Partial
Funded: $0.00
Order Ceiling and Funding for BASE Period
0005 Option Period IV POP: 03/21/14 thru 03/20/15 5,627,936.00

Ceiling NTE: $5,627,936.00
(Option Line Item)
01/19/2014

Accounting Info:
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10-E1-69F-401C10C-2505-TSLR310-1069F10511-001
BFY: 10 Fund: E1 Budget Org: 69F Program (PRC):
401C10C Budget (BOC): 2505 Cost: TSLR310 DCN -
Line ID: 1069F10811-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-03T00CB-403B63C-2515-LCWD0000~-1003TBO010-0
01 BFY: 10 EFY: 11 Fund: B Budget Org: O03TOOCB
Program (PRC): 403B63C Budget (BOC): 2515 Job #:
LCWD0000O DCN - Line ID: 1003TB0O010-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-03T00CB-403B63C-2515-LCWDSC00-1003TB0O010-0
02 BFY: 10 EFY: 11 Fund: B Budget Org: O03TOOCB
Program (PRC): 403B63C Budget (BOC): 2515 Job #:
LCWDSCO0 DCN - Line ID: 1003TB0010-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-69E-401CD7C-2505-TPLR112-106%E10P17-001
BFY: 09 EFY: 10 Fund: B Budget Org: 69E Program
(PRC) : 401CD7C Budget (BOC): 2505 Cost: TPLR112
DCN - Line ID: 106%E10P17-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AA-ZZZHF8R-2505-1018AAD020-001 BFY: 09
EFY: 10 Fund: B Budget Org: 18AA Program (PRC):
ZZZHF8R Budget (BOC): 2505 DCN - Line ID:
1018AAD020-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-16P-ZZZGF2L-2584-LSMM0000-091610PM13-001
BFY: 09 EFY: 10 Fund: B Budget Org: 16P Program
(PRC) : ZZZGF2L Budget (BOC): 2584 Job #: LSMM0QO0O
DCN - Line ID: 091610PM13-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AH-ZZZHF8R-2505-LWTM0000-1018AHD056-001
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LWTMO0OOO
DCN - Line ID: 1018AHD056-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AH-ZZZHF8R-2505-LEDM0000-1018AHD036-001
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BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDM0OOO
DCN - Line ID: 1018AHD036-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AH-ZZZHF8R-2505-LGAMO000-0918AHD195-003
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LGAM0OOO
DCN - Line ID: 0918AHD195-003

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AE-ZZZHF8R-2505-1018AED071-001 BFY: 09
EFY: 10 Fund: B Budget Org: 18AE Program (PRC):
ZZZHFS8R Budget (BOC): 2505 DCN - Line ID:
1018AED0O71-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AE-ZZZHF8R-2505-1018AED076-001 BFY: 09
EFY: 10 Fund: B Budget Org: 18AE Program (PRC):
ZZZHF8R Budget (BOC): 2505 DCN - Line ID:
1018AED0O76-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-05HC-403BJ7C-2505-053300M-1005HMX062-001
BFY: 10 EFY: 11 Fund: B Budget Org: O05HC Program
(PRC) : 403BJ7C Budget (BOC): 2505 Job #: 053300M
DCN - Line ID: 1005HMX062-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-58C1-103AC4C-2504-LSLMIABS-1058CC0088-001
BFY: 10 EFY: 11 Fund: B Budget Org: 58Cl Program
(PRC) : 103AC4C Budget (BOC): 2504 Job #: LSLMIABS
DCN - Line ID: 1058CC0088-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AE-ZZZHF8R-2505-1018AED004-001 BFY: 09
EFY: 10 Fund: B Budget Org: 18AE Program (PRC):
ZZZHF8R Budget (BOC): 2505 DCN - Line ID:
1018AED004-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AE-ZZZHF8R-2505-0918AED100-001 BFY: 09
EFY: 10 Fund: B Budget Org: 18AE Program (PRC):
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ZZZHF8R Budget (BOC): 2505 DCN - Line ID:
0918AED100-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AE-401HD8C-2505-1018AED087-001 BFY: 09
EFY: 10 Fund: B Budget Org: 18AE Program (PRC):
401HD8C Budget (BOC): 2505 DCN - Line ID:
1018AED087-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-53J2-101A45B-2505-1053JP0047-001 BFY: 10
EFY: 11 Fund: B Budget Org: 53J2 Program (PRC):
101A45B Budget (BOC): 2505 DCN - Line ID:
1053Jp0047-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-33BO0AE-102AH5C-2505-1033BBC022-001 BFY:
10 EFY: 11 Fund: B Budget Org: 33BO0AE Program
(PRC) : 102AH5C Budget (BOC): 2505 DCN - Line ID:
1033BBC022-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-401HD8C-2505-LGAMGBBQ-1018AHD115-003
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LGAMGBBQ
DCN - Line ID: 1018AHD115-003

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LGAMGBBQ-1018AHD115-004
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LGAMGBBQ
DCN - Line ID: 1018AHD115-004

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-T-18AH-ZZZHF8R-2505-LEDM0000~-1018AHD118-001
BFY: 10 Fund: T Budget Org: 18AH Program (PRC):
ZZZHF8R Budget (BOC): 2505 Job #: LEDMO0OOO DCN -
Line ID: 1018AHD118-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-401HD8C-2505-LEDDO0C00-1018AHD118~-002
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LEDDO00O
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NAME OF OFFEROR OR CONTRACTOR
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DCN - Line ID: 1018AHD118-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDDO000-1018AHD118-004
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDDO0COO
DCN - Line ID: 1018AHD118-004

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDM0000-1018AHD118-005
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDMO0OOO
DCN - Line ID: 1018AHD118-005

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-401HD8C-2505-LEDM0000-1018AHD118-003
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LEDMO0O00O
DCN - Line ID: 1018AHD118-003

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-B4-ZZZJE5M-2504-10B44R0052-001 BFY: 09
EFY: 10 Fund: B Budget Org: B4 Program (PRC):
ZZZJES5M Budget (BOC): 2504 DCN - Line ID:
10B44R0052-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-69E-401CD7C-2505-TPLE113-106%E10P34-001
BFY: 10 EFY: 11 Fund: B Budget Org: 69E Program
(PRC) : 401CD7C Budget (BOC): 2505 Cost: TPLE1l1l3
DCN - Line ID: 1069E10P34-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-401HD8C-2505-LEDDO000-1018AHD126-001
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LEDDO00O
DCN - Line ID: 1018AHD126-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-401HD8C-2505-LEDMSCO0-1018AHD126-002
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LEDMSCOO
DCN - Line ID: 1018AHD126-002

Continued

AUTHORIZED FOR LOCAL REPRODUCTION

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



REFERENCE NO. OF DOCUMENT BEING CONTINUED

CONTINUATION SHEET  |Go_35p-44616,1534

PAGE OF

40 44
NAME OF OFFEROR OR CONTRACTOR
SCIENCE APPLICATIONS INTERNATIONAL CORPORATION DBA SAIC
ITEM NO. SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
(A) (B) <y (> (E) (F)

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDDO000-1018AHD126-003
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDD0COO
DCN - Line ID: 1018AHD126-003

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDMSCO0-1018AHD126-004
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDMSCOO
DCN - Line ID: 1018AHD126-004

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDDO000-1018AHD131-001
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDDO0COO
DCN - Line ID: 1018AHD131-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDDSC00-1018AHD131-002
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDDSCO0O0
DCN - Line ID: 1018AHD131-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDM0000-1018AHD131-003
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDMO0OOO
DCN - Line ID: 1018AHD131-003

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDMSCO0-1018AHD131-004
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDMSCOO
DCN - Line ID: 1018AHD131-004

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-27C-101A60C-2505-102710C032-001 BFY: 10
EFY: 11 Fund: B Budget Org: 27C Program (PRC):
101A60C Budget (BOC): 2505 DCN - Line ID:
102710C032-001

Funding Flag: Partial
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Funded: $0.00

Accounting Info:
10-E1-69F-401C10C-2505-TSLR310-1069F10520-001
BFY: 10 Fund: El1 Budget Org: 69F Program (PRC):
401C10C Budget (BOC): 2505 Cost: TSLR310 DCN -
Line ID: 1069F10820-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-B4-ZZZJE5M-2504-10B44R0064-001 BFY: 09
EFY: 10 Fund: B Budget Org: B4 Program (PRC):
Z2ZZJES5M Budget (BOC): 2504 DCN - Line ID:
10B44R0064-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-04TO0RR-502E90C-2505-1004TG0003-001 BFY:
09 EFY: 10 Fund: B Budget Org: 04TOORR Program
(PRC) : 502ES0C Budget (BOC): 2505 DCN - Line ID:
1004TG0003-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-36Z-502E90C-2509-LSMM0000-1036AH0013-001
BFY: 09 EFY: 10 Fund: B Budget Org: 36Z Program
(PRC) : 502ES0C Budget (BOC): 2509 Job #: LSMMO0O00O
DCN - Line ID: 1036AH0013-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-36Z-502E90C-2509-LSMMSC00-1036AH0013-002
BFY: 09 EFY: 10 Fund: B Budget Org: 36Z Program
(PRC) : 502ES0C Budget (BOC): 2509 Job #: LSMMSCOO
DCN - Line ID: 1036AH0013-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-36Z-502E90C-2509-LSMM0000-1036AH0014-001
BFY: 10 EFY: 11 Fund: B Budget Org: 36Z Program
(PRC) : 502ES0C Budget (BOC): 2509 Job #: LSMMO0O0O
DCN - Line ID: 1036AH0014-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-36Z-502E90C-2509-LSMMSC00-1036AH0014-002
BFY: 10 EFY: 11 Fund: B Budget Org: 36Z Program
(PRC) : 502ES0C Budget (BOC): 2509 Job #: LSMMSCOO
DCN - Line ID: 1036AH0014-002

Funding Flag: Partial

Funded: $0.00
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Accounting Info:
09-10-B-18AH-401HD8C-2505-LGAMGBBQO-1018AHD160-001
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LGAMGBBQ
DCN - Line ID: 1018AHD160-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-18AH-ZZZHF8R-2505-LGAMGBBQO-1018AHD160-002
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LGAMGBBQ
DCN - Line ID: 1018AHD160-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-BR3-06M0X22-502E90C-2506-0906MDR017-001
BFY: 09 EFY: 10 Fund: BR3 Budget Org: 06MO0X22
Program (PRC): 502E90C Budget (BOC): 2506 DCN -
Line ID: 0906MDR0O17-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-TC-E8-402E57C-2505-HQ00GE00-10E805J006-001
BFY: 10 Fund: TC Budget Org: E8 Program (PRC):
402E57C Budget (BOC): 2505 Job #: HQOOGEOO DCN -
Line ID: 10E80SJ006-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-B-50E-501E52C-2505-0950A9%H190-001 BFY: 09
EFY: 10 Fund: B Budget Org: 50E Program (PRC):
501E52C Budget (BOC): 2505 DCN - Line ID:
0950A8%H190-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
09-10-BR-13X0X67-402LJ5C-2500-1013RB0001-002 BFY:
09 EFY: 10 Fund: BR Budget Org: 13X0X67 Program
(PRC) : 402LJ5C Budget (BOC): 2500 DCN - Line ID:
1013RBO001-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-33BO0BL-102AH5C-2505-1033BBC091-001 BFY:
10 EFY: 11 Fund: B Budget Org: 33BO0OBL Program
(PRC) : 102AH5C Budget (BOC): 2505 DCN - Line ID:
1033BBC0OS91-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
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10-11-B-B5E-ZZZJE5M-2504-LBBM0000-10B55R0035-001
BFY: 10 EFY: 11 Fund: B Budget Org: B5E Program
(PRC) : ZZZJES5M Budget (BOC): 2504 Job #: LBBM0OOO
DCN - Line ID: 10B55R0035-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-B5E-ZZZJE5M-2504-LBBM0000-10B55R0022-005
BFY: 10 EFY: 11 Fund: B Budget Org: B5E Program
(PRC) : ZZZJES5M Budget (BOC): 2504 Job #: LBBMOOOO
DCN - Line ID: 10B55R0022-005

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-B5E-ZZZJE5M-2504-LBBMSC00-10B55R0022-006
BFY: 10 EFY: 11 Fund: B Budget Org: B5E Program
(PRC) : ZZZJES5M Budget (BOC): 2504 Job #: LBBMSCO0O
DCN - Line ID: 10B55R0022-006

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-69E-401CD7C-2505-TPLE113-106%E10P42-001
BFY: 10 EFY: 11 Fund: B Budget Org: 69E Program
(PRC) : 401CD7C Budget (BOC): 2505 Cost: TPLE1l1l3
DCN - Line ID: 1069E10P42-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-30A-201B53C35-2583-1030CON050-001 BFY: 10
EFY: 11 Fund: B Budget Org: 30A Program (PRC):
201B53C35 Budget (BOC): 2583 DCN - Line ID:
1030CONO50-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-30A-202BD4C35-2583-1030CON050-002 BFY: 10
EFY: 11 Fund: B Budget Org: 30A Program (PRC):
202BD4C35 Budget (BOC): 2583 DCN - Line ID:
1030CONO50-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-69M-401CD6C-2505-TPEC100-1069M10T42-001
BFY: 10 EFY: 11 Fund: B Budget Org: 69M Program
(PRC) : 401CD6C Budget (BOC): 2505 Cost: TPEC100
DCN - Line ID: 1069M10T42-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-69E-401CD7C-2505-TPLR112-106%E10P43-001
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BFY: 10 EFY: 11 Fund: B Budget Org: 69E Program
(PRC) : 401CD7C Budget (BOC): 2505 Cost: TPLR112
DCN - Line ID: 106%E10P43-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:

10-11-B-33BOOBL-102AH5C-2505-1033BBC086-001 BFY:

10 EFY: 11 Fund: B Budget Org: 33BO0BL Program

(PRC) : 102AH5C Budget (BOC): 2505 DCN - Line ID:

1033BBC086-001
Funding Flag: Partial
Funded: $0.00

The obligated amount of award: $4,968,341.06. The

total for this award is shown in box 15G.
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Performance Work Statement (PWS):
Management of Applications, Data, and Interface Support I|

1. Title:

Management of Applications, Data, and interface Support Il (MADIS II)

2. Period of Performance:

03/21/10 through 03/20/11 and possible four (4) Option years through 03/21/15
3. EPA Representatives:

Task Order Contracting Officer Representative (TOCOR):

Dave Catlin

U.S. EPA Headquarters

MC 2843T EPA West Room 5130K
1200 Pennsylvania Avenue, NW
Washington, DC 20460
Telephone: (202) 566-0694

Email: catlin.dave@epa.qgov

Deputy Task Order Contracting Officer Representatives (DTOCQOR):

Pournima Soman

U.S EPA Headquarters

MC 2843T EPA West 5130L

1200 Pennsylvania Avenue, NW
Washington, DC 20460
Telephone: (202) 566-0693
Email: soman.pournima@epa.gov

4. Background:

Efforts associated with this task order will play a critical role in helping the EPA meet
a number of business requirements. The databases, interfaces/websites and tools
completed under this task will be developed in collaboration with programs and
regional offices using the framework of the EPA Enterprise Architecture (EA). Use of
a variety of products will be necessary to assist in fulfilling task order requirements
but as stated will fit within the EPA EA . Depending on the specific project, the target
audience of task order efforts can be internal EPA users, external users, or a
combination of the two. Applications, websites and interfaces will vary in nature.



Data management may very well span all the data management lifecycle categories
and interface development will aisc be varied, from simpie to complex.

5. Purpose:

The purpose of this task order is to, develop, enhance, maintain and cperate a
variety of databases, interfaces/websites and tools along with the data management
necessary to ensure data is current and readily available via numerous access
paths. This task order aiso includes such items as workshops, training, and data
management through all phases of the data life cycle, evaluation and potential
utilization of emerging technologies, utilization of new technologies and other forms
of technical support. It will aisc be necessary to communicaie, coordinate, and work
in partnership with all EPA organizations involved with the array of activities taking
place on this task order. Coordination may go beyond just EPA and include
international entities, other federal agencies and states.

6. Reporting Requirements:

Standard delivery order reports, plus a report submitted on a monthly basis
indicating the number of hours worked and monthly accomplishments are required.
The contractor shall provide a breakdown of costs associated with specific tasks or
subtasks. This is necessary because funding will be from several different sources.
The TOCOR will also institute a configuration control board meeting to take place at
least every two weeks. This meeting will be held to report on issues, technical
direction, and progress for all activities covered under this task order.

7. Clearance Required:

The data to be used with the applications will be free of Confidential Business
Information {CBI). As a result, no management control plan is necessary for this
procurement, however, there may be financial data that is sensitive in nature and will
be used to support some business requirements.

8. Scope of Work

The contractor shall provide EPA with outreach and presentation support, data
management, testing and debugging, information security support and technical
expertise as necessary for the development and operation of a variety of
applications, interfaces/website and data bases.

Application Development, Interface/Website Development and Data
Management

This project requires the maintenance and development of applications, associated
databases such as Envirofacts, the Integrated Contracts Management System and
interfaces/websites described in this PWS. The contractor shall also support further



incremental development of such applications including, but not limited to, the
Environmental Justice Geographic Assessment tool, Emergency Response
Analyzer, National Environmental Protection Act Assist, MyEnvironment,
EnviroMapper for Envirofacts, Web 2.0 applications and mobile applications. Along
with these applications, the contractor shali support data management and
application development associated with geographic initiatives such as the
Chesapeake Bay and Great Lakes. The contractor shall research potential data for
use by the tools as well as potential means for displaying and analyzing data such
as financial and/or strategic plan data. The contractor shall enhance the
applications/tools by identifying, researching, and providing a variety of data
streams. In addition, the contractor shall make these tools more robust by adding
additional functionality as defined by the EPA team. The contractor shall alsc
support continued development of specialized reports and maps and the
development of specialized analyses.

The contractor shall work with the TOCOR/DTOCOR to help determine emerging
requirements and implement them as needed. Also, the contractor shall provide
database and data management support. All work shall be done in compliance with
appropriate standards, such as Federal Geographic Data Control (FGDC) standards,
International Organizations for Standards (ISO) and American National Standards
Institute (ANSI) where applicable and necessary.

User Training, Documentation and Qutreach

The contractar shall provide user training, lifecycle documentation, and information
security planning support for databases and applications and outreach as
necessary. The contractor shall provide instructions to the appropriate EPA
personnel in order to expedite the development of the system(s) and to enhance the
understanding of the deliverables. These items shall be requested in writing, if
needed.

9. Deliverables

All deliverables will be defined in subtasks issued under this task order. All
deliverables shall be provided in electronic format conforming to EPA standards.
Some deliverables may need to be provided in multiple electronic format types for
import or integration into EPA financial databases and project management systems
or for reporting purposes and use in management dashboard web applications.

Acceptance Criteria for Deliverables:
During the review of deliverables the TOCOR shall have the right to reject or require
correction of any deficiencies found in the deliverables. In the event of rejection of

any deliverable, the contractor will be notified in writing by the TOCOR of the specific
reasons why the deliverable is being rejected. The contractor shall have 10
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calendar days to correct the rejected deliverabie and return it to the TOCOR. The
following list of acceptance criteria applies to all tasks.

1. Compieteness, clarity, timeliness, organization, consistency, meets
requirements, quality, grammatically correct, and technical accuracy.

2. Additional acceptance criteria may be specified in individual work
requests.

10. Task Descriptions

Task 1: Manage the Task

The contractor shall develop a project plan demonstrating their understanding of the
PWS. The acceptance of this project plan will be based upon the following criteria:
» Resources - The quality, experience, and expertise for the tasking.
s Timing - The indicated completion times within the appropriate guidelines.
o Completeness - Each task must be addressed completely, and provide an
indication of a thorough understanding of the requirement. This
understanding will be indicated through detailed descriptions within the
project plan and appropriate follow up meetings.

The contractor shall include specific plans for accomplishments, to include:
s A description of resources required to carry out each task.
e A description of the method for completing each task.
s A list of any potential problem areas foreseen or assumptions made.
« A detailed budget, including a breakout of labor hours and other direct
costs. An acceptable rationale needs to be provided for any changes from
the budget ordered in the PWS.

Along with the project pian, the contractor shall develop a plan that shows details
associated with development processes to include the foliowing:

e Development methodologies

* Requirements management

Testing methodologies and procedures
Documentation based on need

e Development environment

o Standards (Federal and EPA) utilized

The contractor shall manage and coordinate the activities in Tasks 1 through Task 5.
The contractor shall be responsible for staffing, providing quality products and
deliverables, and administrative reporting. The contractor shall ensure that project
activities follow the SEI CMM Level Il certification policies and practices.
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Task 1 Deliverables

e Project Plan 10 working days after receipt of the contract
+» Development Plan 15 working days after receipt of the contract
« Configuration Control Board (CCB) Minutes 2 weeks after CCB’s
¢ Monthly Management Reports by the10th of every month

Task 2: Meeting and Qutreach Support

The contractor shall help ensure education for and communication among all EPA
Headquarters and Regional organizations and their supporting entities, both private
and public, involved in and/or needing information concerning efforts under this task
order. Outreach support shall include such activities as the preparation of outreach
materials, support and/or conduct of demonstrations, workshops, and briefings and
user training as necessary. It may be necessary to set up and both breakdown
equipment for any outreach activities.

The contractor shall also work with the client to develop user manuals or help
modules, and/or conduct training as needed. This training may be conducted at the
contractor site, EPA Headquarters/Regional Offices, or an off site area to be
determined by the involved offices.

Any outreach support shall be initiated by the TOCOR/DTOCOR via email or a
verbal request at a CCB. This request shall be entered in the CCB notes as
technical direction.

Task 2 Deliverables

o Workshops (Up to 2) Within 10 working days

Briefing/Demonstration/Poster Support Materials (Up to 8)
Within 10 working days

Brochures {Up to 6)
Within 10 working days

Training and Qutreach Materials (Up to 4)
Within 10 working days

User Manuals/Training Support (Up to 5)
Within 10 working days
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The TOCOR or DTOCOR/TM will review the deliverables and outreach work
using the following acceptance criteria:

-Adherence to schedule and budget.

-Task staffed for successful completion of requirements. Outreach allows for iterative
feedback from EPA components associated with efforts under this task

-Outreach mechanisms and materials are in a clear and easy to understand format.

-Contractor responsiveness to TOPO requests and inquiries.

-Any communication, be it written or verbal, between the TOPO and the contractor

concerning project items is accurate and informative.

Task 3: Data Management and Database Support

Strong data management and database support is critical to the success of this task
order. Under this task, the contractor shali manage data to support a variety of
applications, ensuring proper format and that all data are in compliance with the
appropriate standards (i.e., the Spatiat Data Transfer Standard (FIPS 173), FGDC
standards, 1ISO and ANS| and EPA standards) where applicable and necessary.
Also, data shall align with Agency efforts related to the Federal Enterprise
Architecture (FEA). To adapt to new and emerging technologies, it may be
necessary to prepare spatial data components in a specialized format such as
QOracle Spatial and ESRI's Spatial Data Engine (SDE).

Enhancements to a variety of databases, especially Envirofacts and TRI, may be
necessary to meet changing requirements. The contractor shall utilize source input
such as case tool entity-relationship diagrams (logical models), entity/attribute data
dictionaries, and requirements information, etc. It may be necessary to create both
logical and physical data models to support enhancements under this task. Quality
assurance measures shall also be undertaken within the data structure to ensure
that retrievals from the database produce the expected results.

Web services are fast becoming an important component of data management
within the EPA. The contractor shali work with other organizations, as defined by the
supporting EPA team, to set up web services that support data analyses and
potentially other functions within a number of applications. The contractor shall also
work to disseminate data and develop XML based web services to meet appropriate
data needs. Potential data enhancements may be necessary for data used by
applications to support a variety of web services.

For the Integrated Geospatial Database (IGD), it shall be necessary for the
contractor to coordinate with contractors currently managing this data base. Also, it
may be necessary for the contractor to manage the IGD. This shall include insertion
of data, metadata generation, and overall operations and maintenance of the IGD.
The contractor shail also support modernization and improvements associated with
the IGD. Related to the IGD and to other databases, the contractor shall do both
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data preparation and data conversion as necessary to support a number of business
needs. It is estimated that these data sets will be of medium complexity and the
contractor shall prep/convert up to 8 data sets.

The contractor shall manage or develop one or more data warehouses and or
databases with primary work efforts associated with the Envirofacts data warehouse.
The work will focus on extraction from a number of program-specific legacy systems,
transformation of data as necessary and the eventual inclusion of this data into the
data warehouse(s) or individual databases. The contractor shall work with those
entities that provide legacy data to help ensure a high level of data quality and
adequate data management. The data contained in these data warehouses will
support a number of applications and may well be used to support a number of data
marts. The contractor shall work to ensure timely data extraction and insertion to
support both warehouse, data mart needs, and any appropriate data management.
The contractor shall also prepare appropriate documentation and metadata as
necessary. It is anticipated that the contractor will develop up to 4 data marts to
support Agency data access business requirements.

Task 3 Deliverables

Web Service Schemas (Up to 10)
Within 10 working days

Databases/Data marts (Up to 10)
_ Within 30 working days

Database Documentation/Metadata As necessary

Database Summary Report {Report in Monthly Status)
by the 10" of each month

IGD Maintenance Report (if necessary)
2" week prior to the end of annual Period of Performance

Data Prep/Conversion (Up to 8)
Within 10 working days

The TOCOR or DTOCOR/TM will review the deliverables and data management
work using the following acceptance criteria:

-Adherence to schedule and budget.

-Task staffed for successful completion of requirements.

-Contractor responsiveness to TOPQ requests and inquiries.

-Any communication, be it written or verbal, between the TOPO and the contractor
concerning project items is accurate and informative.
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-Insightfuiness and ability to identify data needs.

-Adherence to appropriate standards, i.e. the Spatial Data Transfer Standard (FIPS

173), FGDC standards, 1SO and ANSI.

-All products are well written and done in a clear, concise and understandable

format.

-Products accurately reflect the use of data within EPA.

-Data sets prepared by the contractor are complete and ready for use by the EPA
community.

-Any data produced by the contractor for EPA are accurate and meet the specified
programmatic needs.

-All standards and operating procedures generated under this task are clear,
concise, and support specific data lifecycle operations.

Task 4: Applications Development

Subtask 4.1 Reporting and Analysis Applications

The contractor shall enhance and/or develop up to 5 reporting or anaiysis
applications. These applications shall support business needs of either projects or
programs within EPA . These tools shall provide reporting and analysis of present
and historic performance and help provide the insight needed to make smart
business decisions such as whether or not to adjust strategies or revise goals and
objectives. The contractor shall utilize appropriate reporting tools to support the
specific requirements as necessary. The reporting tools could deal with reports or
analysis associated with a variety of environmental indicators and how those may be
trending or they may well support the financial reporting and the financial analysis of
EPA programs. 1t is anticipated that these applications will be at a medium level of
compiexity. The TOCOR/DTOCOR will give technical direction for these
applications in consultation with any clients that want to develop such applications
under this task order.

Subtask 4.2 Geographic Information Systems (GIS} Applications

The contracter shall develop and enhance up to 10 GIS applications on EPA's
standard technical and regional environments, as necessary. The contractor shall
use the Internet/Intranet to assist the team in meeting its multi-media, cross-
programmatic, and partner agencies needs. The contractor shall also consider the
nossibility of applications development using various application tools. Web
mapping tools wili play an important role in the development of new applications.
Web mapping includes such tools as Google Earth and Bing Maps among others.
The TOCOR/DTOCOR will give written technical directions for any new applications
development or a change in use of development software.
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GIS support shall include the continuing development and maintenance of specific
applications, and new development including, but not limited to, the following tools:

Environmental Justice Geographic Assessment Tool (EJ GAT} — The EJGAT
tool allows analysts to view a large number of factors associated with the
determination of an EJ area. I[ntegrating these data sets in a given geographic area
will speed the process associated with the assessment of an EJ area. The EJGAT
tools assists in determining population characteristics around EPA regulated
facilties. These characteristics include, among others, minority populations, poverty
level and population density. It is expected that the contractor will add three new
major functions of medium complexity that will increase analysis capability for the
EJGAT tooil.

NEPAssist — This tool supports the NEPA process. It allows analysts to screen
projects to determine if there is need for an environmental impact statement prior to
the beginning of the project. Development for this application shall involve both
operations and maintenance along with continuing development of both the national
level application and regional deployments of the application. Regional deployment
shall continue and shall incorporate up to 3 regional vartances based on regional
analysis. During this performance period the contractor shall continue {o be involved
with the development of an international version of the application with a focus on
Central America. International efforts will also include Canada and the Dominican
Republic. The contractor shall be involved in international travel for this application.

Emergency Response Analyzer (ERA) — The ERA is used to help support the
Office of Emergency Management. [t allows users to determine what schoaols,
facilities, population, hospitals and other entities that may be in proximity to an
emergency such as an oil spill, fire, or a variety of other emergency situations. The
ERA also shows where past emergencies have occurred and potential relationships
to current emergencies. During this period, three additional major functions shall be
developed within the ERA. This shall be done in consultation with the emergency
response office.

EnviroMapper for Envirofacts {EMA4EF) - EM4EF is a geographic interface into the
Envirofacts database. It allows the user to determine what facilities are regulated by
the EPA in a specified geographic area. Within that geographic area you can see
which facilities could potentially affect the land, air or water. Development efforts on
EM4EF will focus on increasing functionality of the application. This shali include
analytical processes that assist in heiping identify population characteristics around
a given facility along with ecologically sensitive area within proximity to a facility.

It shall also be necessary to develop and support up to 6 cther geospatial
applications under this task. These five additional applications, along with those
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listed, will be medium to complex geospatial applications. They shall employ all
basic EnviroMapper functionality along with the capability to access 10 or more
complex spatial data sets to assist in meeting Agency business requirements.
Analytical functions shall be a critical component of these applications. Analytical
functions will vary in complexity based on a given business reguirement. It is
anticipated that there shall be five or more analytical functions per application.

The contractor shall also assist in developing sclutions for providing spatial data and
metadata to the desktop for selected organizational entities and supporting entities
involved in and/or needing such information to support their applications, interfaces,
and databases. The contractor shall focus on operations and maintenance as well
as supplemental development of the IGD in support of applications.

In an emergency situation where some GIS application support may be necessary at
the Headquarters' Continuity of Operations (COOP) site at Fort Meade, Maryland,
the contractor shall respond at the request of the TOCOR/DTOCOR. Again, this will
only be in the event of an emergency.

Subtask 4.3 Mobile Applications

Mobile applications run on cell phones and other mobile devices. Mobile applications
usually help users by connecting them to Internet services more commonly
accessed on desktop or notebook computers, or help them by making it easier to
use the Internet on their portable devices. A mobile application may be a mobile
Web site bookmarking utility, a mobile-based instant messaging client, or a variety of
other applications. Mobile application development on MADIS 1l will focus on
applications for iPhones™ and Blackberries™. Such applications or components of
applications like EM4EF, Envirofacts, MyEnvironment, and others shall be
candidates for creating mobiie application versions.

During this perfoermance period, the contractor shall develop up to 30 mobite
applications of medium to complex functionality. The applications shall access
databases such as Envirofacts and may include mapping, analytical and other types
of functionality. The TOCOR/DTOCOR will provide written technical directions for
any mobile application efforts in conjunction with technical managers that will
oversee the application development effort.

Subtask 4.4 Web 2.0 Social Media Applications

The term "Web 2.0" is commonly associated with web applications which assist in
interactive information sharing, interoperability and collaboration on the World Wide
Web. Examples of Web 2.0 include web-based communities, hosted services, web
applications, social-networking sites, video-sharing sites, wikis, and blogs. A Web
2.0 site allows its users to interact with other users or to change website content, in
contrast to non-interactive websites where users are limited to the passive viewing of
information that is provided to them.
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The contractor shail develop up to 6 social media type applications of medium to
complex funciionality. The contractor shall coordinate with different organizations
both within EPA and external to EPA to meet social media application needs for
those organizations. The TOCOR/DTOCOR wili provide written technical direction
for the development of these appiications. A technical manager assigned by the
TOCOR/DTOCOR will also assist in development of these applications

Task 4 Deliverables

¢ Reporting/Analysis Applications with lifecycle
Documentation (Lifecycle documents to
be defined by the TOCOR/DTOCOR) - Upto 5

Delivered within 3 months of TOCOR/DTOCOR initiation

» GIS Applications with lifecycle Up to 10
Documentation (Lifecycle documents to
be defined by the TOCOR/DTOCOR) — Up to 10

Delivered within 3 months of TOCOR/DTOCOR initiation

+ Mobile Applications with lifecycle
Documentation (Lifecycle documents to
be defined by the TOCOR/DTOCOR} — Up to 30

Delivered within 1 month of TOCOR/DTOCOR initiation

» Web 2.0 Applications with lifecycle Documentation (Lifecycle
documents to
be defined by the TOCOR/DTOCOR) - Up to 6

Delivered within 1 month of TOCOR/DTOCOR initiation

The TOCOR or DTOCORI/TM will review the deliverables and applications work
using the following acceptance criteria:

-Adherence to schedule and budget.

-Task staffed for successful completion of requirements.

-Applications developed by the contractor meet the specific requirements specified
by the customer through the requirements discovery process.

-Associated databases are constructed according to best procedures and data
probiems are kept to a minimum

-Documents are completed in a clear and concise format.

-Operations of hardware and software are, for the most part, error free.
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-Planned maintenance schedule is adhered to. Minaor problems are overcome
without causing schedule detays.

-Contractor responsiveness to TOPO requests and inquiries.

-Any communication, be it written or verbal, between the TOPO and the contractor
concerning project items is accurate and informative.,

-Coordination with other groups, ie., NTSD, USGS is handled in a timely and
dipiomatic manner.

Task 5: Interfaces and Access Applications

The contractor shall continue to maintain existing interfaces including websites for all
developed applications and databases, and will develop and maintain up to 10 new
interfaces based on the team requirements. The contractor shall research and
develop application interfaces, web pages and access to the large array of data and
services available for EPA and its partner agencies as they pertain to efforts as
defined by the TOCOR/DTOCOR. The contractor shalil aiso research potential data
for incorporation into the tools, as well as potential means for displaying and
analyzing such data. Interface efforts shall also involve the development of a "My
Environment” interface that will allow for the incorporation of structured data,
unstructured, and applications in one interface over a specific gecgraphic area. This
shall allow the user to integrate large amounts of environmental information for a
specific geographic area and answer questions about their environment.

The contractor team shall research the best means of constructing interfaces to a
variety of data types and applications. The data could or will be both structured and
unstructured data. This activity shall require the contractor to consider existing
technologies and emerging technologies such as exploring extensible markup
language (XML) extensions and continued development of web-based services for
data exchange. Business Intelligence (Bl) tocls and tools that help discover
unstructured data will play a critical role in some interface development. Bl tools
shall be used upon request of the TOCOR/DTOCOR.

Task 5 Deliverables

+ Interface Delivery and Deployment
Up to 10 with associated lifecycle documentation

Delivered within 3 months of TOCOR/DTOCOR initiation

The TOCOR or DTOCOR/TM will review the deliverables and interface work
using the following acceptance criteria:

-Adherence to schedule and budget.
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-Task staffed for successful completion of requirements.

-Applications developed by the contractor meet the specific requirements specified
by the customer through the requirements discovery process.

-Associated databases are constructed according to best procedures and data
problems are kept to a minimum

-Documents are completed in a clear and concise format.

-Operations of hardware and software are, for the most part, error free.

-Planned maintenance schedule is adhered to. Minor problems are overcome
without causing schedule delays.

-Contractor responsiveness to TOPO requests and inquiries.

-Any communication, be it written or verbal, between the TOPQC and the contractor
concerning project items is accurate and informative.

-Coordination with other groups, ie., NTSD, USGS is handied in a timely and
diplomatic manner.

-Associated databases are constructed according to best procedures and data
problems are kept to a minimum

Methodology for Work Tasks

All work performed by the contracter must adhere to the policies and guidance in the
following manuals:

EPA EPAAR Manual.

EPA Personal Computer Security Manual.

EPA Information Resources Management Policies Manual.

EPA Information Security Manual.

EPA Operations and Maintenance Manual.

EPA Systems Design & Development Guidance.

NTSD Operational Policies Manual.

Content Standard for Digital Geospatial Metadata Version 2 (FGDC, June

1998).

A Strategy for the National Spatial Data Infrastructure (FGDC, April 1897).

¢ (Geographic Information for the 21st Century: Building a Strategy for the
Nation (National Academy of Pubiic Administration, January 19986).

o EPA GIS Work Group Strategic Plan, (January 19986).

« Coordination of Surveying, Mapping, and Related Spatial Data Activities,
(OMB Circular A16, October 1990).

» Management of Federal Information Rescources, (OMB Circular A130).

» Guidelines for Implementing the National Geospatial Data Clearinghouse
Version 1.0, ((FGDC, June 1994).

« EPA Locational Data Standard (EPA OEI).

» Executive Order 12906: Coordinating Geographic Data Acquisition and

Access - The National Spatial Data Infrastructure (NSDI). (The White House,

April 11, 1994},
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These policies and guidance documents will be made available by the
TOCOR/DTOCQOR for Contracter review, upon request.

All work performed by the contractor shall be done at the contractor iocation with the
exception of the following:

* Meetings scheduled at the EPA location
¢ [nstallation of test and final versions of software
» Special reguests for meetings at an off-site location

Reporting Requirements

The contractor shall produce standard delivery order reports, plus a monthly report,
to be submitted within ten (10) warking days after the close of the contractor invoice
cycle, to consist of the hours worked, and a summary of the progress toward the
completion of all requirements of the contract. This shall include current month data,
as well as year-to-date data in both hours/dollars.

Labor Mix

The contractor shall provide personnel that meet the experience and educational
requirements.
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Terms & Conditions

Contracting Officer Representatives (CORs)

CORs include the BPA Contracting Officer's Representative {(BPACCR), Task Order COR
(TOCOR), Alternate TOCOR (ATOCOR), and Technical Monitors (TM). Only a COR may
issue TDDs, work requests, and technical direction. Only a COR may call meetings with
customers, end-users, or clients. The contractor may schedule meetings with CORs.
Meetings seeking technical clarification that does not involve tasking are informal in nature
and do not require COR coordination.

Technical Direction
(a) The BPA Contracting Officer's Representative is the primary representative of the
Centracting Officer authorized to provide technical direction on task order performance.
(b) Individuals other than the BPACOR may be authorized to provide technical direction. If
individuals other than the BPACOR are authorized to provide technical direction, their
names will be specified by task order or technical directive documents (TDDs) as
appropriate. A TOCOR, Technical Menitor, or other designee is authorized to provide
technical direction, subject to the limitations set forth below, only on his/her task order or
technical directive document.
(c) Technical direction includes:

(1) Direction to the contractor which assists the contractor in accomplishing the

Statement of Work.

(2) Comments on and approval of reports or other deliverables.
(d) Technical direction must be within the BPA and the task order, or technical directive
document statement of work. The BPACOR or any other technical representative of the
Contracting Officer does not have the authority to issue technical direction which (1)
institutes additional work outside the scope of the BPA, task order, or technical directive
document, (2) constitutes a change as defined in the "Changes" clause; (3) causes an
increase or decrease in the estimated cost of the BPA, task order, or technical directive
document; (4) alters the period of performance; or (5) changes any of the other express
terms or conditions of the BPA, task order, or technical directive document.
(e} Technical direction will be issued in writing or confirmed in writing within five (5) calendar
days after verbal issuance. One copy of the technical direction memorandum will be
forwarded to the Contracting Officer and the BPACOR.

Other Direct Costs and Travel

(1) Other Direct Costs—-Other Direct Costs (ODCs) are items which are allowabie
and allocable direct costs to the Task Order for which EPA may reimburse the
Contractor. Such items shall be charged in accordance with the Contractor's
established and accepted accounting practices except as stated below. The Task
Order COR {TOCOR) may provide approval for materials and supplies up to
$500.00 (for a single item or a related group of items). For costs beyond $500, the
EPA Contracting Officer's approval is required. For ODCs requiring the Contracting
Officer's approval, Contractors shall submit ODC requests via one email to the
Contracting Officer, Contract Specialist and CORs as applicable.
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This consent is only intended to be a determination of technical reasonableness and
ts not a pre-determination as to the allowability of these costs. Equipment is
considered to be “facilities” for the purpose of Part 45 of the Federal Acquisition
Regulation and, with certain exceptions, may not be reimbursed as a direct charge
to the contract.

(2) Travel—Travel up to $1,000.00 for a single trip (e.g. one trip for 3 people or 1 trip
for 1 person) is allowabie as a charge to this Task Order with prior written consent of
the TOCOR. Travel in excess of $1,000.00 for a single trip {e.g. one trip for 3 people
or 1 trip for 1 person) is not allowable as a charge to this task order without prior
written consent of the Contracting Officer. Except as explicitly set forth below, the
Contractor shall be reimbursed for allowable and allocabie travel costs actually
incurred by and paid to the Contractor's employees, provided such costs do not
exceed the amount that would be payable to an employee of the Environmental
Protection Agency conducting the same travel while on Government business. In
determining the dollar value of allowable Contractor employee travel costs, the
limitation of the Federal Travel Regulations effective on the date of travel will apply
to Contractor employees to the same extent they apply to Federal Government
employees.

(a) Contractors shali submit ODC Travel Requests via one email to the
Contracting Officer, Contract Specialist and CORs as applicable. Contractors shall
submit the following required infermation per person:

(i) Purpose of travel
(i) Mileage, including point of origin to destination locations
(i) Hotel (# nights) at Governmentrate $§  per night
{iv} Meal per diem M&IE Government rate for (S * days,
$__* days)
(V) - Total

{3) The Contractor may be required to furnish to the Contracting Officer
documentary proof of every travel expenditure that exceeds twenty-five dollars
($25), including receipts for common carrier transportation expenditures. Bona fide
lodging receipts may be required to be submitted by the Contractor along with the
monthly invoices.

(4) The Contractor may elect to reimburse its employees for meals and incidental
expenses (as defined in the Federal Travel Regulations) on a per diem basis, and
the Contractor will be reimbursed for such payments. In no event shall the
reimbursement allowed under this provision exceed the standard per diem rate for
meals and incidental expenses allowable under the Federal Travel Reguiations.

(5) To the maximum extent practicable consistent with travel requirements, the

Contractor agrees to use the reduced air transportation and hote!/motel rates and
services provided through availabie Government discount air fares and lodging rates
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for bona fide employees’ travel that is otherwise reimbursable as a direct cost
pursuant to this contract when use of such rates resuits in the lowest overall cost.
The Contractor shall submit requests, including pertinent information, for specific
authorization to use these rates to the Contracting Officer.

52.217-8 Option to Extend Services

The Government may require continued performance of any services within the
limits and at the rates specified in the contract. These rates may be adjusted only as
a result of revisions to prevailing labor rates provided by the Secretary of Labor. The
option provision may be exercised more than once, but the {otal extension of
performance hereunder shall not exceed 6 months. The Contracting Officer may
exercise the option by written notice to the Contractor within 30 days.

52.217-9 Option to Extend the Term of the Contract

(a) The Government may extend the term of this contract by written notice to the
Contractor within 30 days; provided that the Government gives the Contractor a
preliminary written notice of its intent to extend at least 60 days before the contract
expires. The preliminary notice does not commit the Government to an extension.
(b) If the Government exercises this option, the extended contract shall be
censidered to include this option clause.

(c) The total guration of this contract, including the exercise of any options under this
clause, shall not exceed seventy-two {72) months.

Travel Required By Contractor Staff

Contractor staff may be reguired to travel in support of this task order. The following shows
the locations to which fravel may cccur.

The contractor shall generate and submit to the TOCOR, a detailed Trip Report within five
working days of completing the travel. The trip report shall contain the purpose of the trip,
its length, location visited, issues/informaticn cbtained on the trip, action items and
recommendations resulting from the trip that impact the services being delivered. Also
include as appropriate meeting agenda(s), meeting minutes; goals, cutcomes.

City State

DbC
Washington

TOCOR Approval of Training

The contractor shall provide and maintain a qualified staff of perscnnel to meet the
requirements of the Statement of Work. The contractor shall provide training at no cost to
government to keep its personnel abreast of changes to the science and/or technology
associated with the requirements of the task order. In addition, the contractor shall ensure
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that its personnel receive appropriate safety, health and environmental training in
accerdance with Federal, state and local requirements prior to assigning any task that
require such training. The contractor shall provide documentaticn of such training upon the
request of the BPA Contracting Officer's Representative and/or Contracting Officer {CO).

The Government will not directly reimburse the cost for contractor employees to meet or
maintain minimal task order requirements or to obtain and sustain an appropriate level of
professionalism. Any direct charges for training will only be considered for reimbursement
under this task crder by compliance with the procedures set forth in the paragraph below.

There may be occasions when it is determined to be in the best interest of the Government
o reimburse the contractor fer the direct cost of training associated with a reguirement that
represents a unique Government need unrecognized at the time of task order award. When
such circumstances occur, the contractor shall secure the CO prior written approval by
submitting a written request to the TOCOR that includes, at a minimum the following
information:

a. Individual to be trained {Identify position and job duties under task order.}

b. Description of circumstances necessitating the training. (Describe the specific change to
the performance requirements. ldentify by number and title of the task order(s) that will
benefit from training and describe in detail how the training relates to the Statement of Work
and job duties under the task order.)

¢. Estimated cost (Include a cost breakdown with an explanation of why this is the most cost
effective means to fulfill the task order requirements.)

d. The contractor may include a request to use Government facilities for EPA-requested
training only. The use of Government facilities for any other training is prcehibited.

The Contracting Officer will provide the contractor with written approval or disapproval of the
request. Approval of a task order quote that includes training as an other direct cost
element shall not be construed to mean the training is approved; i.e., the contractor shall
obtain written approval for the training as described. Training billed as a direct cost shall be
disallowed by the TOCOR unless approved.

Treatment of Confidential Business Information

(a) The Task Order COR or his/her designee, after a written determination by the
appropriate program office, may disclose confidential business information (CBI) to the
Contractor necessary to carry out the work required under this task order. The Contractor
agrees {o use the CBIl only under the fellowing conditions:

(1) The Contractor and Contractor's employees shall: {i} use the CBI only for the
purposes of carrying out the work required by the task order; (ii) not disclose the information
to anyone other than properly cleared EPA employees without the prior written approval of
the Assistant General Counsel for Contracts and infoermatien Law, and (iil) return the CBl to
the TOCOR or his/her designee, whenever the information is no longer required by the
Contractor for performance of the work required by the task order, or upon compietion of the
task order.
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(2) The Contractor shall obtain a written agreement to honor the above limitations from
each of the Contractor's employees who will have access ta the information before the
employee is allowed access.

(3} The Contracter agrees that these task order conditicns concerning the use and
disclosure of CBI are included for the benefit of, and shall be enforceable by, both EPA and
any affected businesses having a proprietary interest in the informaticon.

(4) The Contractor shall not use any CBI supplied by EPA or obtained during
performance hereunder to compete with any business to which the CBI relates.

(b) The Contractor agrees to obtain the written consent of the CO, after a written
determination by the appropriate program office, pricr to entering intc any subcontract that
will involve the disclosure of CBI by the Contractor to the subcontractor. The Contractor
agrees to include these provisions, including this paragraph (b), in all subcontracts awarded
pursuant to this task order that require the furnishing of CBI to the subcontractor.

Handling Confidential Business Information {CBI})

The Contractor shail notify the Government if any situation arises where contractor
personnel may have had access to confidential business information, or sensitive
information. The situation shall be handled in accordance with CBI related clauses in the
contract and the Contractor shall promptly deliver the material to the TOPO for appropriate
action.

Release of Contractor Confidential Business Information

(@} The Environmental Protection Agency (EPA) may find it necessary to release
information submitted by the Contractor either in response to this solicitation or pursuant to
the provisions of this task order, to individuals not employed by EPA. Business information
that is ordinarily entitled to confidential treatment under existing Agency regulations (40
C.F.R. Part 2) may be included in the information released to these individuals. Accordingly,
by submission of this proposal or signature on this task crder or other contracts, the
Contractor hereby consents to a limited release of its confidential business information
(CBI).

Government Contractor Relations

(a) The Government and the Contractor understand and agree that the services to be
delivered under this task order by the contractor to the Government are non-personal
services and the parties recognize and agree that no employer-employee relationship exists
or will exist under the task order between the Government and the Contractor's personnel.
It is, therefore, in the best interest of the Government to afford both parties a full
understanding of their respective obligations.

(b} Contractor personne! under this task order shall not:

(1) Be placed in a position where they are under the supervision, direction, or
evaluation of a Government employee.
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(2) Be placed in a position of command, supervision, administration or control over
Government personnel, or over personnel of other Contractors under other EPA
contracts, or become a part of the Government organization.

(3) Be used in administration or supervision of Government procurement activities.
(c) Employee Relationship:

(1) The services to be performed under this task order do not require the Contractor
or his/her personnel to exercise personal judgment and discretion on behalf of the
Government. Rather the Contractor's personnel will act and exercise personal
judgment and discretion on behalf of the Contractor.

(2) Rules, regulations, directives, and requirements that are issued by the U.S.
Environmental Protection Agency under its responsibility for good order,
administration, and security are applicable to all personnei who enter the
Government installation or who travel on Government transportation. This is not to
be construed or interpreted to establish any degree of Government control that is
inconsistent with a non-personal services contract.

(d) Inapplicability of Employee Benefits: This task order does not create an employer-
employee relationship. Accordingly, entitlements and benefits applicable to such
relationships do not apply.

(1) Payments by the Government under this task order are not subject to Federal
income tax withholdings.

(2) Payments by the Government under this task crder are not subject to the
Federal Insurance Contributions Act.

(3) The Contractor is not entitled to unemployment compensation benefits under the
Social Security Act, as amended, by virtue of performance of this task order.

(4) The Contractor is not entitled to werkman’s compensation benefits by virtue of
this task order.

(5) The entire consideration and benefits to the Contractor for performance of this
task order is contained in the provisicns for payment under this task order.

{e) Notice. It is the Contractor's, as well as, the Government's responsibility to monitor
task order activities and notify the Contracting Officer if the Contracter believes that the
intent of this clause has been or may be violated.

(1) The Contractor should notify the Contracting Officer in writing promptly, within 5
calendar days from the date of any incident that the Contractor considers to
constitute a violation of this ctause. The notice should include the date, nature and
circumstance of the conduct, the name, function and activity of each Government
employee or Contractor official or employee invoived or knowledgeable about such
conduct, identify any documents or substance of any oral communication involved in
the conduct, and the estimate in time by which the Government must respend to this
notice to minimize cost, delay or disruption of performance.
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(2) The Contracting Officer will promptly, within 5 calendar days after receipt of
notice, respond to the notice in writing. In responding, the Centracting Officer will

either:

(1) Confirm that the conduct is in viclation and when necessary direct the
mode of further performance,

(i) countermand any communication regarded as a violation,

(il deny that the conduct constitutes a violaticn and when necessary direct
the mode of further performance; or

(iv) in the event the notice Is inadequate to make a decision, advise the
Contractor what additional information is required, and establish

the date by which it should be furnished by the Contractor and the date
thereafter by which the Government will respond.
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Price Quotation Instructions
Attachment A

Submit two (2) copies of the Price Quotation, if hand delivered, or one (1) copy if e-
mailed. Include the following elements in both copies: a price breakdown of labor
hours, labor categories, and direct prices. The number of labor categories proposed
is at the quoter's discretion, and the format below can be modified accordingly.

Provide supporting price schedules for each of the tasks identified in the SOW. The
quoter is expected to provide an estimate of the number of staff by labor category in
accordance with the appropriate GSA Schedule. All other terms and conditions of
the quoter's GSA Schedule apply.

Partial payments may be authorized for any or all orders issued based upon a

monthly invoicing schedule.

Estimated Price

Labor Category Hours GSA Rate BPA Rate % Discount  Price

Total Labor Price

Other Direct Costs (CDC)
Subtotal ODCs

G&A on CDCc

Total ODCs

29



Attachment 1: Required Personnel Qualifications for the
Management of Applications, Data, and Interface Support Task

The following mix of Geographic Information System (GIS), data management and
web-based application skills and experience are the minimum required of the
contractor's staff in order to complete the work described in the performance work
statement.

Because the GIS support work, data management and web applications support
work is a continuing effort with program deadlines, it is not feasible to aliow for re-
training or learning of personnel who do not already have the general scientific skills,
programmatic experise and technology skills required to complete this work. The
contractor must have experienced personnel with the skill descriptions listed below.

Geographical information System Data Management Expert:

Demonstrated experience integrating EPA enterprise data with spatial analysis
applications. Experience in the use of Census Demographic data incorporated with
EPA applications such as the Environmental Justice Geographic Assessment Tool
{(EJGAT), Emergency Response Analyzer (ERA) and NEPAssist. Knowledge and
experience with national and regional NEPAssists data, and the underlying Oracle
Spatial, ArcSDE and ArcGIS application data structures. Demonstrated knowledge
and expertise with data sets used with AIRQuest and AirData (inciuding AQS and
NEI| data warehouse systems), and the Risk Screening and Environmental Indicators
{RSEI) database and toolset.

Geographical Information System/General Data Management Expert.

Demonstrated experience in integrating Oracle Spatial and ESRI within the OFEI
Integrated Geospatial Database (IGD): experience in implementing tools within the
OEI IGD, e.g. tools developed to automatically refresh data within the OEI IGD from
data housed within Envirofacts. Demonstrated experience in OEl IGD spatial data
preparation, spatial data conversion and metadata generation. Demonstrated
experience with ORACLE as used by Envirofacts. Demonstrated expertise with
Informatica Extract, Transform and Load (ETL) platform, as well as with Oracle Bl
(OBIEE), in support of various programs within the context of the Executive
Management Dashboard.

Geographical information System Architect:

Demonstrated experience with geospatial architecture, GIS and geospatial data.
Demonstrated geospatial expertise ranging from the server products of ArcGIS
Server, ArcIMS, Arc SDE, and Oracle Spatial along with the desktop products of
ArcGIS Desktop and Maplnfo. Demonstrated experience with web mapping
products including Microsoft Bing Maps, Google Maps, Yahoo Maps and ArcGIS API
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for JavaScript. Demonstrated expertise integrating ESRI GIS with Oracle Bi and
Web 2.0. Demonstrated expertise with the development and integration of GIS
widgets and services based on Microsoft Bing Maps, Google Maps, ESRI Arc GIS
API for JavaScript, ESRI ArcGIS Silverlight API, and ESRI ArcGIS Flex API within
EPA web based applications. Expertise integrating geospatial web services
including ArcIMS services, ArcGIS Server REST and SOAP, WMS, WES, and Geo
Really Simple Syndication (GeoRSS) feeds in web applications. Demonstrated
expertise with architecting EnviroMapper, an EPA enterprise web based GIS
solution for MyEnvironment, NEPAssist, Emergency Response Analyzer,
Environmental Justice Geographical Assessment Tool, EnvircMapper for
Envircfacts; expertise in integrating Google Maps and ArcGIS Server REST with the
Watershed Central wiki; expertise in incorporating GeoRS§S feeds within the IGD
wiki.

Senior Web-based Application Expert.

Demonstrated experience in design, development, deployment and enhancements
of mobile application technologies, including Blackberry, iPhone and web.
Demonstrated experience with RIA technology, specifically utilizing open source
Adobe Fiex and Liferay. Demonstrated expertise in development of WiIKlIpedia on a
LAMP (linux, Apache, MySQL, and PHP). Experience with asynchronous Java
Script and XML (AJAX, JavaScript and BingMaps, and providing RSS data feeds in
the deployment of the Indicator Gateway. Demonstrated experience is using media
wiki extensions; integrating Oracle Bl and Business objects; developing and
deploying Oracle Identity and Access Management {IAM) utilizing applications at
RTP; and using Spring framework with JAVA>
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Attachment 2: Required Software and Application Capabilities for
the Management of Applications, Data, and Interface Support Task

Contractor personnel shall have experience with the following software and

apptications;
Software

Oracle Product Suite
Oracle Spatial
Oracle PL/SQL
Oracle Internet Access Manager
Oracle RDBMS
MySQL RDBMS
Microsoft SQL server
Oracle Business Intelligence Enterprise Edition {OBIEE)
Informatica Extract, Transform, and Load (ETL)
Business Objects
ESRI ArcGIS
ESRI ArcGIS Server
ESRI ArcIMS
ESRI ArcSDE
ESRI ArcWeb Services
ESRI ArcGIS Online
Microsoft Bing Maps Earth
Google Earth
Media Wiki
- Extensions
HTML
DHTML
XML
XSL
XSLT
KML
JavaScript
AJAX
Java
- Spring Framework
- Hibernate
Direct Web Remoting
iText
Web Gate
JSON
RS&S
ASP Net
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PHP

Blog (WordPress)

Adobe Flex

Apache Tomcat
Objective-C (iphone apps)
Mobile web

Applications

NEPAssist

EJGAT

MyEnvironmnet

Indicator Gateway

Emergency Response Analyzer (ERA)
Borders Gateway

EnviroMapper for Envirofacts (EM for EF)
Performance Management Dashboard
Data.gov

Mobile Application

Facebook Applications
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MADIS Il QASP Attachment 3 — Quality Assurance Table

problems with meeting
program needs.
Documentation is
adequate

Task Performance Requirement Performance Monitoring Method Performance
Standard _ Incentive/Disincentive
Successful completion of cutreach products | Due within 10 working Client feedback and Incentive: Full payment for full compliance
2 including workshaps, briefings, days of initial request . inspection of products Disincentive: Subtract 1% of total product
demonstrations, brochures cost if late
Training and outreach materials, etc.
Successful completion of web service . Due within 10 working Client feedback and Incentive: Full payment for full comptiance
31 schemas days of initial request and | product inspection. Disincentive: Subtract 1% of total product
meets programmatic Successful operation of cost if late and does not meet
needs the web service requirements.
Successful deployment and operation of Delivered within 30 Client feedback. Review | incentive: Full payment for full compliance
32 Catabases/Datamarts working days of initial of appropriate Disincentive: Subtract 1% of total product
request. Meets documents. Successiul cost if late and fails to meet client needs.
programmatic operation of
_ requirements databases/datamaris )
Database Summary Report reflects Due as a compeonent of Review of reperts and Incentive: Full payment for full compliance
33 contractor efforts in support of EPA menthly status reports. customer feedhack Disincentive: Subtract .050% of total
Adequately reflects product cost if not available
~ activities.
IGD maintenance report shows activities . Delivered 2 weeks prior Review of product. Client | Incentive: Full payment for full compliance
34 and actions related to the IGD to FY end. Adequately feedback Disincentive; Subtract 1% of total product
reflects actions cost if late. ,
associated wit the IGD
1 Spatial data prepared and/cr converted Product delivered within Review of product. Client  Incentive: Full payment for fuil compliance
35 without error and on time 10 working day of feedback. Applications Disincentive: Subtract 1% of total product
request. Meets consume data without | cost if late and major problems with
programmatic needs maijor prablems application utilization
Applications Product delivered within Successful operation of Incentive: Full payment for full compliance
4 SOW indicated the application. Client Disincentive: Subtract 3% of total product
timeframe. No major feedback cost if there are major prablems or late.
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Task

MADIS Il QASP Attachment 1 — Quality Assurance Table (cont)

Performance Requirement

" Performance
Standard

Monitoring Method

Performance
Incentive/Disincentive

Interfaces meets brogram requiremén_ts and
are successfully deployed

Delivered according to
customer requirement.
Meets appropriate

requirements

. Client feedback and
successful interface
operation

Incentive: Full payment for full compliance
Disincentive: Subtract 3% of total product
cost if late and fails to meet requirements
or any maijor problems.

36




ORDER FOR SUPPLIES OR SERVICES

TMBORTANT, Wark all packages
1.DATE OF ORDER

08/ 10 -

A REQUISITIONIREFERENCE NO.
‘536 PR*-HQ-‘! 0- 896

5, ISSUING OFFICE [Address corresponderice to)

Envnronmental ‘Protection Agency 3903R

LT N f'—'"i?v. SR

bTASK Exgépt for g0
insteuctions on thie' 1Hig task

Please furnish the fonowin on the

terms and conditions specified on both

sides 01; this elider and on the aftached terrms od oo
eet .. any, ncludmg de!lveryasv C ) numbered contract.

' QUANTITY UNIT QUANTITY
ITEM NO. suppues OR SERVICES ORDERED | unir | PRICE. | - AMOUNT ACCEPTED
@ v ) , Ch | (©) ) @

The contractor shall growde support to OGD as N , o

described in the TO 8§ SAIC quotes dated - EE (L

July 16, 2010 are hereb mcorporated into this

P‘ask Order EXCLUSIVE of performance

Qetrggs/measures in anure 21 of the Technical
Lo

[Full TO Line tem List attached.

'i(h” A

SEE BILLING g ‘pages)
’NSTR:C o u. S Envnr‘onmental Protectlon Agency BT M Chene Ry T :
REVERSE [ TP-Finance Genter (D143-02) 109 T.W. Alexander Drive _ 7
d. STATE I CODE 182 : GRAND
INC 37711 b $810’1§{:2 001 CTOTAL

23. NAME (Typed)
DAVID F. FULLER
_ TITLE: GONTRAGTING/ORDERING OFFIGER

NSN 7540-01 152 ' - OPTIONAL FORM 34
PREVIOUS EDITION NOT USABLE ' Prescribed by GSA/FAR‘( 48 CER 5% 213(e)

22. UNITED STATES OF
MERICA BY (Signature)




SES3 TO 1536: IGMS/GICY

Contract: GS-35F-4461G, Task Order: 1536 ( Lead PR Number: PR-HQ-10-12896

Perlod of Performs

Award Date:
Total Funding:

$157.182.00 P
$500,000.00 P

~Améuﬁt:¢
$500 000.00

""" 8 153 , OOO 0 0
$153“0@0“00”"
$157,

: L$157 182 OO

- Potal:

Procurement Management Roles
TASK ORDER PROJECT OFFICER:

U.8. E.P.A. ,
Attn: KATHLEEN R. HERRIN
1200 PENNSYLVANIA AVE, NW
WASHINGTON, DC 20460

Mail Code: 3903R

Phone Number: 202-564-5346

Fax Number: 202-565-2470 ,

E~Mail Address: herrin.kathie@epa.gov

ALTERNATE TASK ORDER PROJECT OFFICER:

U-S. E.P.A.

Attn: SULLIE E. COLEMAN
1200 PENNSYLVANIA AVE, NW
WASHINGTON, DC 20460

. Mail Code: MC309R
- Phone Number: 202- 564*5359
Fax Number: 202-565-2470
E*Mall Addxess coleman sullle@epa gov

Attachments .
Attachment hame ‘
TO CLINSw- Eeriodswamd Optlonal Quantltles

TaskOrderTotals .
Category POP ‘ - Amount..

Ml s e e B it e o o o o e oo T e o e i o 2 S e e e i e i vk e

Cost Ceiling .. . Base . ... ‘5 $810 182 00

Page: 2




SES3
IGMS GICS
Statemeht ?of‘Wbifk (SOW)

1. Title: Integrated Grants Manag ment System (IGMS) /
Gi-ams-lnfmmatmn an&iContmlfSystem CS)

2. Period of Performanees: August 1, 2010 throt "‘h September'B 2011
Optional Year 1: October'l, 2011 th ] i 12 -
Optional Year 2: October 1, th

Optional Year 3: October 1, 7013 thmu,gh pﬁembe«riﬂ 2014

3. Key EPA Personnel:

Contracting Officer (CO): )

David Fuller

U.S. EPA Headquarters

1200 Pennsylvania Avenue, NW
Mailcode: 3803R

Washington, DC 20460
Telephone: (202) 564-4767
Email: fuller.david@epa.gov’

Kathie Herrin e
U.S. EPA Headquarters ol el

1200 Pennsylvania Avenug, NW
Mailcode: 3901R

Washington, DC 20460

Telephone: (202) 564-5346

Email: herrin kathie@epa.gov =

Alternate Task Order Contracting Officer Representatives (ATOCOR):

Sullie Coleman

U.S EPA Headquarters

1200 Pennsylvania Avenue, NW
Maileode: 3901R ‘
Washington, DC 20460
Telephone: (202) 564-5359
Email: coleman.sullie@epa.gov
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The mission of the Environmental Protection Agency is;ftou,protectpubli;c health
and the environment. To accomplish this mission, the Agency awards
approximately $4.5 billion in grants.annually (almost half of the.Agency’s
budget). Grants support research-used as-the basis for air; water, pesticides and
other standards and regulations, as well as the development of innovative
methodologies for environmental activities such as waste cleanup, pollutant
modeling, methods for quantifyingbenefits. and-analytical test methods* Grants.
support our environmental partner; states, tr j
investing in the development o: ] 1
environmental capacity, and provi mg envuonmanm,, program. managementand
enforcement resources. Agency mission accomplishment in these areas is
dependent on the efficient award and management of grants.

Despite the importance of grants in accomplishing the Agency’s goals, the
paper-based process by which they were awarded and managed was plagued by
inefficiency. In 1996, State agencies, which receive the bulk of EPA’s grant
funding, reported that the process was resource intensive, inconsistent, duplicative
and lengthy. They felt that it was marked by poor comimunication between the .
parties and was a barrier to effective partnership with EPA in human health and
environmental protection activities. Subsequently, Congress, the Office of the
Inspector General, and the General Accounting Office identified major
shortcomings in the Agency’s pre-award, post award and closeout activities.

To address these issues, EPA developed the Integrated Grants Mana,
System (IGMS). This system was designed to streamline and automate the grant
- process from the initial negotiation of the grant work plan through application and
award, to the closeout of the grant. It also includes development of Interagency
. Agreement (IA) award documents. IGMS provides grantees-and EPA staffthe .
ability to develop, review, approve and share grant documents and to manage
activities in an electronic environment. However, IGMS is built in outdated Lotys.. .
Notes technology. The system scope has been massively expanded over the years
to address emerging policy issues and is experiencing space and other operational
issues and limitations. ‘The system is scheduled for retirement in FY2014-
FY2015. . ‘

IGMS replaced the Grants Information and Control System (GICS) as the vehicle
.- for producing grant awards. However IGMS, as a Lotus Notes System, is not
adequate to support the required reporting needs of the Agency. Therefore:EPA
continues to use GICS as a reporting tool. GICS is an ADABAS system and -
Natural programming language is used for reporting. Ultimately, the Grant
Datamart will replace the GICS system for reporting.

EPA is in the process of developing a new system for the proceSs‘ing of Grantsk
and Interagency Agreements. This effort is called the Grants Management Line
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of Business (GMLOB). The GMLOB was formed in an effort to develop
government-wide solutions to support end-to-end grants management activities ‘
promoting citizen access, customer service, and agency financial and technical .. .
stewardship. The end result will be a govemment—wxde streamlined grant makmg

GMLOB will be i in the Fall 0£2010. This end~result system Is'expected o0 Be
available in late FY2014. '

EPA maintains 2 Grants Universe and Datamart. EPA developed the Grants
Datamart (ORACLE & Business Objects) to support grants administrative, and
operational reporting. It also provides reporting capability for Interagency
Agreements. The Grants Datamart includes Standard Reports, and Ad Hoc reportinig
capabilities. The Grants Datamart is demgned to provxde EPA staff and managers
with a tool for fast and effici : i ed i and
OCFO systems, In addi : $5
Objects Web Intelligence to make reporting easier for users to allow them to share
data and to report results graphically.

Recently in FY'10, EPA completed a modemuatxon project to Grants records
management. The Electronic:Grants Records System (EGRS) leveragesa current
EPA technology investment and standaxd f@r ‘rlectromc COW sords
Management (ECMS) D i tion: ¥

Datamart to streamline and- utomate a § camt po ion of the Grants records
process for EPA Headquart;ers snaff e o :

EPA also maintains & Loznus N@tes database to pianage the suspemsmn and
debarment program. The Case Management System manages the workflow of
suspension and debarment documents from investigation through decision of
closure.

Lastly, EPA is-continuing to:work-on-a large effort enhancing the current financial -
systems, Integrated Financial ManagementSystem (IFMS). - This project;: labeled :
the Financial System Modernization Project (FSMP), is tentatively stated for
service in FY12. IGMS has an interface with the current version of IFMS, but
migration, testing and: development for IGMS w111 need to-occur as the« FY12
deadline approaches. - .
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. Purpose:

The objective of this task brder:is“to'

¢ Enhance, maintain, operate and prowde'user'support to the Integrated Grants

Furnish development "“’d‘suppon w1th mlgrauon to 2 new f’mancml interface between
IGMS and the Financial System | Modernization PrOJect (FSMP) ‘ ‘

e  Supply comprehensive migration plans for the mlgratlon of IGMS data to the Grants .
Management Line of Business (GMLOB) ;

¢ Enhance and provide administration support for Electronic Grants Records System
(EGRS)

¢ Enhance and provide administrative support for the Case Management System (CMS) _

Reporting Requirements:

t, to be submitted within.
»;yel«e,.f -This report

The contractor shall produce. a[ménihly standard financial rep
15 working days after the close of the contractor m@nthly invei
shall mclude the following: : o

A, For the current reportmg penod d1sp1ay the amount clmmed

B. For the cumulative penod and the;cumulanve task order hfe display the amount
shown on the approved work plan:or the latest:task order-amendment amount -
(whichever is later); the-amountobligated; the-amount:currently ; &
(including any fees); amount paid; amount suspended; amount disallowed; and
remaining approved amount. The remaining approved amount is-defined as the
work plan approved amount or the latest task order amendment amount
(whichever is later), less the total amount orlgmally mvoxced plus totaliamount -
disallowed. « , :

C. Labor hburs.

D. For the current reporting period, display the expended direct Jaborhours-and costs
broken out by task-orderlabor hour category f@r the prmne conm'ac’tor and each
subcontractor and consultant. .

E. For the cumulative task @rder perwd and the cumulatlve task ordaer llfe dlsplaﬂy,'m’;,,;m-{ Deleted: : ]
the negotiated, expended and remaining direct labor hours and costs broken out : :
by the task order labor hour categories for the prime contractor, and each
subcontractor and consultant.
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F. Display the estimates of remaining dires

rhours and costs required to.
complete the task order o : s ‘

G. Display the repo:rt‘ permdandc um ulatlve ’

H. Display the current dollar ceilings in the task order, net amount invoiced, and
remaining amounts for the following categories: Direct labor hours, program
management, and Other Direct Costs (ODCs).

L. Unbilled allowable costs. Display the total costs incurred but unbilled fOr the
current reportmg penod an cm’mxl i ask order G

J. Itis also necessary for th
with specific tasks or subtas]
several different sources.

Clearance Required:

clearance is requlred

Scope of Work

with Lotus Notes Devel
products (i.e. Lotus E

The contractor shall manage and coordinate their activities in Tasks 1 through
Task 9. The contractor shall be responsible for staffing, pr0v1dmg quality
products and dehverable% and’ admmnstratwe reporting. The contractor shall
ensure the project activities follow the SEI CMM Level T cemﬁcauon pellcws !
and pracnces or some equwalent as’ deﬁn y"EPA e 1

Task Descriptions

Following each listed task below, there is-a tab
work task. These i
otherwise specxﬁed . ¥ s, 1 bec
Microsoft Office (Word owerPomt or Excel) f@rm In addm ;»tQ ,
deliverables, the contractor shall, at the request of EPA, provide work products to
EPA. A work product is an intermediate-or, ‘work-in-progress’. product which
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Ta;

1.1

1.2

1.3

14

1.5

1.6

may be provided to EPA 'in order to give early visibility into the final pfodn\c‘:t*éi*‘
to solicit comments from EPA. A work product does not undergo the formal =
product delivery processes, i.e., technical editing, quahty assurance review and
delivery to the TOCOR, or the designated ATOCOR 'in the TOCOR's abserice.
All work products are desctibed in the appropriate task descriptions of this SOW.

1: Project Management:

The contractor shall be responsible for managing costs within the. Budggt
parameters established by the Task Order. The contractor's project manager,
identified as the individual responsible for ensuring that the required quality .
levels and schedules are. maintained and schedule dates are met, shall be

responsible for notifying the contractor's Program Manager, as soon as ahy real or‘

-potential problems are apparent or suspected.

The contractor shall participate in meetings when the TOCOR provides the
contractor with a written request. The TOCOR will be the individual who
schedules and conducts the meetings. The TOCOR shall decide whether the
meeting will take place as.a conference call.or.in person prior to any contractor or
subcontractor personnel incurring any local travel expense. ~

The contractor shall develop and maintain a project plan that details the
sequencing of the many SOW tasks as well as expected delivery dates for key
products and services. The contractor shall continue to maintain the plan's

currency as priorities change and other.factors. influence the delivery of effort for. .

the SOW’s tasks. The contractor shall be: prepared to discuss the project plan's
management processes, expenditure tracking, issues, any schedule. dcla and :
architecture at these meetings if the TOCOR provides the contractor with.
written request prior to any meeting. The contractor's expenditure trackm,g &hall
include current staffing as well as other mgmﬁcant expendltures that the TOCOR
requests. ; ; o :

The contractor shall mmedxately }notlfy the TOCOR ATOCOR and CO of all
actual or potential problems that are or-could potentially be encountered when
scheduled delivery dates can not be met. The contractor's notification regardmg
actual or potential problems shall be by 1) telephone and/or 2) e-mail. The
contractor shall raise any issues of concern or questions related to the activities in
this SOW to the TOCOR, ATOCOR and CO.

The contractor's managemenit reporting shal
included in the Monthly Status Ri ) an
Reports (MFSRs). The contractor's Project Manager shall dlso producevcoment
for all these reports submltted by the' -y of every month

ist of preparmgﬁae cotitent -

The Contractor shall meet with the TOCOR and/or ATOCOR and other
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1.7

1.8

Task 1

appropriate EPA person nthly basxs to review key activities and
milestones, and to plan for u
The TOCOR and/or ATOCOR must be present at meetings attended by other

EPA personnel. Only cotitractor personnel necessary for each meeting should
attend. The meetings may occur, in person, at EPA, at the contractor’s site or via
conference call. If the contractor has any agenda items for the meetings, the
contractor shall provide an electromc copy of proposed agendas via email 2

Technical/Status ‘Meet" " )‘reports within 5

This task is to be completed. for each of the follewmg perfonnmce pemods
- Base Year = : , , ;
- Optional Year 1 & 2 &3

iverables

Nante 1. Dug, (xf applwable)

1. Monthly Status Reports ‘
(MSRs) pa,;—; h ca,,.lgpdar month :
| English that is

devoid-of . .

2. Monthly Financial Status - | Due eight (8) working - . | Documents shall
Reports (MFSRs) days of contractor’s written in clear,

: -monthly invoice.end. ., | understandable
Enghsh thatis
devoid of
grammatical,
spelling and cut & .
paste errors.
.ok-Documents shall be
delivered on time.

3. Technical/Status Meetmg;; | Due within 5 working . .| Documents shall be
Reports - ..o|.days of meeting written in clear,
» 1 +.4-understandable
English that is
devoid of
grammatical,
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1 pas e"errors
‘ Documents shall be
P de’hvered on tlme

Task 2: Project Transition

2.1

22

2.3

24

23

2.6

The IGMS/GICS project is an. g of EPA. ransition
maust be completed by September 30%,2010. -

The contractor shall be responsible for the transition of the operations and
maintenance of the IGMS/GICS project from the contractor that is currently .
performing these duties for the IGMS/GICS project.

The contractor shall develop and maintain a transition plan. The contractor shall
be responsible for implementing the transition plan.

repotrts on the progresé of the' tratisition every’ Tuesday (Weekly) by the end of
business day, during the transmon period.

The TOCOR and/or ATOCO must be present at meetings attended by other
EPA personnel. Only transition team members necessary for each meeting should
attend. The meetings may 0 person, at EPA, at the contractor’s site or via
conference call. If the contr s any agenda items for the meetings, the

onic copy of proposed agendas via email 2

working days before schk duled meetings. : The contractor shall produce

This task is to be completed for each of the followmg perfonnance periods:
- Base Year

Task 2 Deliverables and Due Dalﬁ‘;c:s e

Name o | Due (if applicable) Acceptance
vkt Ll o | Criteria ;
1. Transition Plan | Date to be determined by | Documents shall be
: “ P mutual agreementof ¢ - Y owritten in clear,
{ both parties understandable
L English that is
devoid of
| grammatical,

Page 16 of 40




| spellingand cut & |

2. Weekly Status Report

3. Technical/Status Meetmg_ Due within 2 working | |
(TSMRepor(s) | dwsormeeing |

' ['grammatical.
| spelling and cut &
‘paste ervors:
Documents shall be
| delivered on time:

EPA developed the Lotus Notes based Integrated Grants Managenient System. -
(IGMS) to automate the grant process for all of EPA's grantees, support mproved
grant management, ‘4 Lgen ' : !
contractor shall

Awards ~ 3 Databases
Post Awards provxdes fo‘ d
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3.2

. IGMS Grantee Comphance & Recmlent Ac iy

To function properly, these m ules rely on several support databases. The
contractor shall provide day to day operational support to the following IGMS
Support databases ‘Wwhich mclude

Admin: mamtams IGMS lookup tables
Public Address Book (]
and individuals that use

¢ On-Line Help: a cemra, ed database co
use of each of the primat S databases

» Agent Log: lists actions and errors recorded during the execution of
scheduled agents, i.e., LotusScript programs

o Feedback: a discussion database forum that enables IGMS users, managers,
and develope; port issues, ask questions, exchange ideas, and discuss
any topic related to IGMS

¢ Data Dictionary: stores data element mformatlon from the primary IGMS
modules. Each IGMS element may also contain a cross reference mapping to
other systems, when applicable

¢ Requirement Definition: provides an electronic means for EPA users to
develop and define requirements regarding IGMS and the grant award process

¢ Requirement; provides an electronic means for the team to define and store
the requirements for the various tasks and get electronic approval from the
EPA :

s Systems Engmeermg prov1des an electronic means for electronic dehvery of
the products

¢ IGMS Fiscal Year Award Activity: This is a generic database for Capmrmg
and analyzing grant award information using standard data forms-and. Views
based on IGMS and/or GICS components and data. These databases start with
FY2001 through-the ¢urrent FY- A new database iss added for-each new fiscal. .
year

e Grants Cemﬁcatslon Trammg iatabase The Grants Cemfieatmn Trammg

database (GCT DB) is a database containing information about EPA project

officers and the status of their certification to function as project-officers on.

EPA grants. It derives the basic employee mformatlon from the EPA Dommo

Directory. Additional informationregarding certific; {a

hlstory are entered into the database as staf}

? d{information on the

managers to track the cemﬁcatlon of prOJect officéfé and to éasure that they’
are properly certified to administer EPA assistance, agxeements* o

performance data and actlve grants
Hotline: provides an electronic me
Congressional Notificatio)
Congress of grant awards th , te generates
FAX. The database is used by the Congressmnal L1alson and is generated
annually with each new FY
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33

331

332

i edﬁhrouathe, e

E-Apply -CDX Mail-in Databa e: a database which 1 receives raw mpw: ef ~.

Grants.gov apphcatwns pnor to bemg parsad and transmmed to the EAPPLY

database e .

¢ IGMS Template: Bmabasﬁ wmms e
" the databases

¢ IGMS-IFMS Stagmg Database con’cams the data for upload to the IFMS

interface. oo :

e IGMS Web Address: hok c@‘zi

version of IGMS

¢ Congressional Notific

Congressional hol

ﬁames of the Various: ,,.ersmns of all

15 dam Ol state users’ efthe mtemet

ation Database: contains grants in the 5 day
al nnﬁeaﬁ@n &

There will be an estimated ten (10) regular/emergency releases during each Period
of Performance with bugkfm‘es/,minor rcleases not 1;0 excegd five (5)‘. A

As the IGMS business process has evolved and matured the OGD has begun a
shift towards penodu: operation and maintenance (O&M) releases implemented '
through a series of software modifications to both primary and support databases.
During each Fiscal Year, if required, the OGD team defines a number of O&M
releases for each applicable database dependent upon the Office's evolving -
priorities and resource constraints. The actual number the OGD requests of O&M
releases is determined dix 1 annual OGDIT planning process. The OGD
team identifies and providés emractor w1th approved requlrements for each
O&M release and the rén ' \
applicable database.
development and deplof
meetings with the IGMS
enhancements for each 'CCOI'dlng to the approved requIrements Releases
shall be consistent with EPA and ‘government wide standards and policies.
Furthermore, releases shall be tested for 508 compliance and reviewed for
security concerns and untpa@t to I’GMS

secunty 'emhan : dnts wﬂl be requ1red
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asa release that may unpact several modules but addr
GMLOB pmJ ect needs - :

~ i3 Releases thls is def‘med
as arelease that may unpact seVeral mules ‘but address issues specificto:
the FSMP pmJ ect needs

3.3.3 " The contractor shall follow the standard EPA Systems Demgn and Deve}opment
Guidance (issued by EPA’s National Technology Services Division);and. .
Applicable FIPS standards.

3.3.4 ' EPA maintains a legacy mainf: 2%
System (GICS). This mamframe systel (Adawar AT V
‘information management system containing admin

Information Control System (GICS) and the upload of IGMS data to GICS and“
from GICS to other-systems.if necessary,. o . -

3.4  This task is to be completed for each of the followmg performance perlods
-Base Year .. . ; : P
- Optional Year 1. & 2 & 3.

Task 3 Deliverables and Due Daj;es .

Name  |Due(fapplicable)

1. General Releasd g ID enolaterthan(N L)
b o three:(3) working days. . | functi all n
before release date.. . - |-requirements an

s : wo;rkmg days before
». 4-release:

The ;eon,imctor shall
provide template(s)
- (loading the. ... .. .

| template(s) into the
IGMS Template
| Database on.the
| EPAP2000 server)
for each release.

If deliverable
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' includes documerits,

‘Documentation

| onlinehelp.

.|| system

such as user guides,
manuals,
deployment
instructions, or
other
documentation, the
contractor shall
follow a standard
format and ensure
high quality,
organization,
clarity, accuracy
and completeness of
the documents.

shall be provided as
software)and - |
documentation three

(3) working days
before release.

2. Security Release '

1 i)ue no later than (NTL)

three (3) working days
before release date.

| release.

All delivered
functions shall meet
requirements and be
delivered three (3)
working days before

The contractor shall
provide template(s)
(loading the
template(s) into the
IGMS Template
Database on the
EPAP2000 server)
for each release.

If deliverable
includes documents,
such as user guides,
manuals,
deployment
instructions, or.
other
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documentation, the
contractor shall
follow a standard
format and ensure
high quality,
organization,
clarity, accuracy
and completeness of
the docuiments.
Documentation
shall be provided as
online help
(software) and
system
documentation three
' (3) working days
before release

3. Grants Management Line | Due no later than (NTL) | All delivered

of Business (GMLOB) ~ ~ | three (3) working days | functions shall meet

Release | ' before release date. requirements and be
& e delivered three (3)

working days before

release.

' The contractor shall
{ provide template(s)
(loading the
template(s) into the
IGMS Template
Database on the
EPAP2000 server)
for each release,

If deliverable
includes documents,
such as user guides,
manuals,
deployment
instructions, or
other
documentation, the
contractor shall
follow a standard
format and ensure
high quality,
organization,
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4. Financial System, ... . |.Duen

Modernization Project .
(FSMP) Release

' for each rclease

clarity, accuracy
and completeness of
the documents.
Documentation
shall be provided as
online help
(software) | and

| _'Ifdeuverable |

accuracy and
completeness of the

;s ooumEte.. . L,
‘| Documentation shall

be provided as
online help

(software) and’
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system
documentation three
(3) working days
before release.

Task 4: IGMS/GICS User Support

4.1

4.2

4.3

Integral to the ongomg day to day operatlons of the IGMS and GICS systems is
the IGMS/GICS support staff’s provision of user support throug’h two formal
avenues: 1) the IGMS/GICS he

database. User requests for a
needs mcludmg
editorship and access modifications, and document deletion requests The
contractor team uses the IGMS/GICS Hot Line (telephone) to receive user support
requests pertaining to IGMS and GICS. The hotline is available 9:00 A.M. to
5:00 P.M. Eastern Standard Time (EST), Monday through Friday, 52 weeks per
year with the exclusion of Federal Holidays. Each user request will be recorded in
a Hot Line database. Change and user support requests reports shall be provided
on a monthly basis. User Support is provided by the IGMS/GICS contractor team
on a daily basis.

The contractor shall operate he IGMS/GICS Hot Line (telephone) for the
standard hours of operation previously listed. The contractor shall be available
for extended hours of operatlon for IGMS/GICS Hot Line (telephone) support
from 8:00 AM to 8:00 PM Eastern Standard Time (EST), Monday through Friday,
52 weeks per year with the exclusion of Federal Holidays, if required by EPA.
Typically requests for extended hours of operation happen in the 2 week period
before the end of the fiscal yea The contractor shall provide high-quality user
support for calls & requests of the IGMS/GICS Hot Line (telephone) & IGMS
Hotline database. Quality char ‘tcrlstlcs include timeliness, accuracy and
professional customer communication. Furthermore, the contractor shall
document all requests to provxde necessary and quality data for EPA generated
performance reports, which are the Change Request Activity Report and the User
Support Request Actxvrty Reporc

The contractor shall’ perform ™ha mtenance and support for the IGMS Databases
and several other support databases in order for IGMS to function properly.
These IGMS Databases mclude ; :

IGMS DATABASES

* Workplans and Apphca’aons (W&As)
Awards

Post Awards ;
Inter-Agency Agreements (1As)
Fellowships
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Admin
Public Address Book (PAB)
On-line Help

Agent Log .0

Feedback

Data Dictionary

Requirement ]
Requirement
Systems Engmeenng
Hotline
Congresslonal Notil

E-Apply :

IGMS Templates Database . ...
IGMS - IFMS Staging Database

IGMS Web Address Book

CDX Mail-in Database

IGMS Funding Opportunity Database

IGMS FY Award Activity

Grants Certification Tra.mmg database

Synopses Databage a4 & ~ {sfanuilag

e & &6 & ¢ & o & © & & & 0 O O 5 & & O & 0 o

4.4  This task is to be: c@mpleted fer each of the: fwllewmg perf Fitian

- Base Year: i
-OpnonalYearl&z&B

Task 4 DeliVerableé and Due Dates

IGMS Grantee Compliance & Recipient Actmty Summary

Name ' [ Due (if applicable)

A‘cceptance
Criteria

1. Change Request Acﬁvaty

m 57 day of each month
Report Data '

Data is devoid of
etrors for the list of
data elements
provided by EPA
and is devoid of
duplicate data.

5T day of each month

2. User Support Re TOCIRrE
Activity Report Data *

provided by EPA

Data is devoid of

errors for the list of
data elements
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and is devoid of

dupliqatg data .

Task 5: Datamart Support and IGMS/GICS Data Cleanup

5.1

52

The contractor shall design modifications to IGMS in support of data extractions .. .../
activities as well as cleanup of existing data. The Government estimates that the - = ...

contractor shall be required to do no more than four (4) small releases for each ..

Period of Performance. The TOCOR, or the ATOCOR in the TOCOR’s.absence,.. .,

will define any modifications required and will provide them to the contractor in..
written technical direction. The contractor shall provide data cleanup services. for
data in IGMS and GICS as required by EPA. The contractor.shall also provxde
consultation services, as required by EPA, with respect to the movement of IGMS
& GICS data to/from the Grants Datamart environment (ORACLE/Busmess
Objects).

This task is to be completed for each of the following performance perl' i
- Base Year
- Optional Year 1 &2 & 3

Task 5 Deliverables and Due Dates

Name ' Due (if applicable) ‘ ' A‘cjeeptanVce‘-

1. JGMS Datamart Release Due no later than (NTL) | All delivered

’ v three(3) workingdays - functions shall meet
before release date. requirements and-be |
delivered three (3).
working days before
release.

The contréctor shail i
+ i} provide template(s)
(loading the

IGMS Template
Database on the
EPAP2000 server)
for each release.

FIf dehverable o
includes documents
such as user guides,

b manuals,
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2. Datamart ORACLE
Release

Due no later than (N TL)

deployment
instructions, or
other
documentation, the
contractor will
follow a standard

release.

es:aocuments,:

such as user guides;

manuals,

| deployment :
-» [Jinstractions; or other |

- docuimentation; the
contractor shall -

format and ensure

4 high-quality, - -
organization, clarity, |-

accuracy and. . -
completeness of the
documents.

beprovided as
online help

(software) and
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6.2

6.3

6.4

6.5

6.6

67

system
ddcumentation
seven (7) working
days before release.

intain documentation for a comprehensive
tamart data to the Grants Management Line of

mlgratlon strategy of
entation is to include an overall approach

Busmess (GMLOB)

of all necessary ‘data tei ML OB. L

The contractor shall be respon ble for determining the project approach taking
into account architectire considerations (staging, check points, milestones,
network and bandwidth, and secuirity issues).

In support of the overal
maintain detailed data map'p g

! strategy, the contractor shall develop and
1d design documentation.

nplementation plan
iimplementation schedule, testing
plan with reportable memcs “validation plan w1th reportable metrics, and a roll

Furthermore, the commctor

- back/contingency plan:

The contractor shall conduct data volume analysis in development, testing,
staging, training and production-environments on regular intervals to assess
quality of data. The-contragtor shall produce summary analysis reports at

intervals to be determined by EPA.

The contractor shall devel
migration strategy. ‘The"
necessary data to:GMLO]
migration of data after'the:

asked to run these scripts: mul

iamlf’ftest two different software scripts for the
st-would be a script for a complete migration of
1e'second would be a seript for incremental

s script was completed. The c¢ontractor could be
ltirr,ues.

This task is to be completed forr each of the following performance periods:
- Base Year
- Opmonal Yearl &2 & 3

All dehverables are subject to: reﬁnement and upkeep during these periods of

petformance. The contractor:shall be responsible to maintain and document all
necessary changes to dehvambles
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ot ;Due (if applicable)

A«éceptance
Criteria.

.. |.Date to be determined

Documents shall be
written in clear,
understandable
English that is

1 -devoid of

grammatical,
spelling and cut &
paste errors.

‘Documents shall be

delivered on time

>w Date to be determined

Documents shall be
written in clear,
understandable
English that is

.| devoid of

grammaucal ‘
spelling and cut &
paste errors.
Documents shall be
delivered on time

3. Testing Plan wn?h

Gt ~:ﬁéte to be determined
Reportable Metrics of Suocess P

Docuiments shall be
written in clear,
understandable
English that is

| devoidof . . |
grammatical, . .. | ..

spelling and cut & |
paste errors.
Documents shall be
delivered on time

4, Validation Plan ... .

Date to be determined

Documents shall be
written in clear,
understandable
English that is

| devoid of

grammmatical,
spelling and cut &
paste errors.
Documents shall be

|- delivered on time .

S Des1gn/Approach
Document Lt

| Date to be determ

- Documents shall be
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understaniabla’ | -

| English that is
“T"devoid of
- .| grammatical,

1 spelling ‘and cut & -

paste errors.
Documents shall be
delivered on time

6. Roll Back Plan

i'i)éte to be determined

Documents shall be
written in clear,
understandable
English that is
devoid of

-| grammatical,
1 spelling and éut &

paste errors.
Documents shall be
delivered on time

T Implementatlon Schedule e

Project Plan

Date to be determined

Documents shall be
written in clear,
understandable
English that is
devoid of

. grammatical,
1 spelling and cut & 1

paste etrofs.

~Documents shall be

delivered on time

8. Software Scripts for
Complete & Incremental

Migration of data -

" “VFDate to be determined

Deliverable shall
include documents,
such as manuals,
deployment
instructions, or

| other
|"documentation, the

contractor will
follow a standard
format and ensure
high quality,
organization,
clarity, accuracy
and completeness of
the documents.

9. Volume Analysis Reports

| Date(s) and Update

Intervalsito be

1'determined

i Documents shall be
‘1 written in clear,
| understandable
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English that is
dev01d of '

ellmg and cut &

delivered on time

wces with current EPA financial systems
ent System) to streamline m;onetary

7.1 IGMS is a front-end serv;
(IFMS — Integrated Finan
transactions for all
effort that affects a
develop and maintain
IGMS/IFMS interface
include an overall appr
successful and complete sw

and suppertlve documents necessary toa
‘to this new interface.

7.2 The contractor sha; te in this business process re-engineering effort
by providing expertise acts to existing business processes
automated in IGMS, SMP interface meetings and document reviews,
developing level o ér requirements, design specifications, and test

cases, This also inelu od:lfymg/dlsablmg modules in IGMS required

to integrate with the , and assisting in
user acceptance testing be repeated as
changes, upgrades, and

7.3 The contractor shall sible for determining the project approach
taking into account atchite erations (staging, check points, milestones,
network and bandwidth,

7.4 In support of the overall
detailed data mapping

7.5 Furthermore, the contr op and maintain an implémentation plan for
this migration strategy hide an implementation schedule, testing plan
with reportable metrics, v with reportable metrics, and a roll
back/contingency plan. '

7.6 This task is to be complet d or ea h of the following performance periods:

Base Year :

Optional Year 1 &2 :
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Task 7 Deliverables and Due Dates e

Name .| Due (if applicable) Acceptance

, Criteria

~ | Date to be determined Documents shall be
1o written in clear,

- | understandable

| English thatjs = -

“ldevoidof

1. Overall Migration Plan

2. Data Mapping Document N

English that is
.| devoid of

3. Testing Plan w1th I
Reportable Metrics of Success | -

4. Validation Plan

devoid of

| grammatical,

| spelling and cut &
paste errors. (
Documents shall be
_ delivered on time
5. Design / Approach Date to be determined Documents shall be
Document written in clear,

Page 32 of 40




8.2

6 RollBack Plan | Date o be determined |,

written in clear
understandable
English that is
devoidof . .
grammiatical,

| spelling and cut &

" paste errors.

@cuments shall be
written in clear,
understandable
English that is
devoid of
grammatical,
spelling and cut &
paste errors.
Documents shall be

7. Implemmtaggio
Project Plan

delivered on time

Agency's administration costs in order to better
t shall provide consultation services to assist

grant management an
carry out its mission..
EPA with administy

- modifications to EGRS. EGRS uses data from
sctronically stored forms as well as transfer all
renvironment. The Government estimates that
do no more than two (2) small releases. The
 TOCOR’s absence, will define any modifications
m the contractor in written technical direction. The

The contractor shall p
the Grants Datamart.to
file attachments to a Do
the contractor shall be
TOCOR, or the ATOCOR in
required and will provide them
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8.3

contractor shall also provxde co:n ultation services, as required by EPA, with
respect to Documentum and el tromc records management.

The contractor shall follow the
Guidance (issued by EPA
Applicable FIPS ‘s‘gan.dai”'ds“.’

tandard EPA Systems Design and Development
al Technology Services Division); and

This task is to be comple‘ted fc
- Base Year
- Optional Year 1 & 2 & 3

ach of the following performance periods:

Task 8 Deliverables and Due Dates 2

Name ; B T ‘fbue (if applicable) Acceptance

i Criteria
I. Documentum / ORACLE ;‘Due no later than (NTL) All delivered
Release T king days | functions shall meet
o ‘before release date.” | requirements and be |
' delivered seven (7)
working days before
release.

If deliverable
includes documents, -
such as user guides,
manuals,
deployment
instructions, or

other ‘

-+ docummentation, the™* |
| contractor shall

' “’foliovw a standard

the documents

'?documematmn it
seven (7) working
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Ta:

9.2

9.3

EPA developed the L
workflows for suspen;
closure. e

The contractor shall del

Development G

Division); and Ag

\ ) minor/emergency release ‘during each
inor enhancements and fixes.

 the standard EPA Systems Design and
ued by EPA’s National Technology Services

| Due (if applicable)

Name Acceptance
1. Minor Enhancements and -~ | Due no later than (NTL) | All delivered
Fixes Gy o three (3) working days functions shall meet
before release date. requirements and be
: delivered three (3)
working days before
release.

The contractor shall
provide template(s)
(loading the
template(s) into the
IGMS Template
Database on the
EPAP2000 server)
for each release.

If deliverable
includes documents,
s@ch as user guides,
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manuals,
deployment

, mstructlons or
e ks
documentanon, the

format and ensure
high quahty,

e orgamzafuon

_system
| ‘documentationi‘three

(3) working days - ‘
before release; ©

2. Security Release

Due no later than (N TL)
three (3) working days
before release date.

All delivered
functlons shall meet

| delivered three (3)
- “working days before
ey “release

1 The contractor shall
‘*provide template(s)

(loading the
template(s) into the
IGMS Template
Database on the
EPAP2000 server)
for each release.

If deliverable
includes documents,
such as usér guides,
manuals,
deployment
instructions, or other
documentation, the
contractor shall
follow a standard
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" | before release

Methodology for Work Tasks

e e -

the contractor must adhere to the policies and gui

Federal Policies and
Re: e,‘latlons

OMB Circular A-130,
Management of Federal
Information Resources

OMB Circular A-123, Internal
‘| Control Systems

OMB Circular A-127, Revised

Financial Management Systems
Federal Information Proc:

Privacy Act Policies 3

The Computer SecurltyAct af ;
1987

EPA Policies and Procediires

‘Website

Information Resources:
Management (IRM) Policy
Manual

http://www.epa.gov/irmpoli8/
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Information Technology o
dmai

Grants Management Plan 2
2013 (October 2008)

Information Securlty Manual
2195A1 ‘ s
NTSD Operational Pol\ cies j '

IRM Privacy Act Manual |

Personal Computer Securlty
Marnual

System Life Cycle Management
Procedure

These polxc1es and guldance documments will be made ava1lable by the CO for Contraotor
review, upon request.

All work performed by the contractor shall be done at the ¢ jkér'loca’cion with the
exception of the followmg

s Meetings scheduled at the EPA location
¢ Installation of test and final versi
¢ Special request for a meeting at an off-

EPA Quality Assurance Surveillanice

In addition to the requirements and i '
review and confirm acceptance and conformance to the Quahty Assurance
Plan (QASP) provided in Attachment B - 1all ]

Quote. Quoters may propose alternative language or terms
quoter’s discretion. Any al
Technical Quote submitted
in Attachment B. Submitte in(s)
Quoters not accepting the QASP and ‘

considered as nonresponsive to this RFQ
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Price Quotation Instructions
Attachment A

Submit two (2) copies of the Price Quotation, if hand delivered, or o
mailed. The Price Quotation should iltustrate details for each nance period (base
year and optional years) as well as a summary for all periods. ude the following
elements in both copies: a price breakdown of labor hours, labor categories, and ODC’s.
The number of labor categories proposed is at the quoter’s discretion, and the format
below can be modified acoordingly.

ne (1) copy if e-

Provide supporting price schedules for each of the tasks identified in the SOW. The
quoter is expected to provide an estimate of the number of staff by labor category in
accordance with the appropriate GSA Schedule. All other terms and conditions of the
quoter’s GSA Schedule apply.

Partial payments may be authorized for any or all orders issued based upon a monthly
invoicing schedule. '
Estimated Price

Labor Category Hours -GSA Rate BPA Rate % Discount  Price

Total Labor Price
Other Direct Costs (ODC)
Subtotal ODCs

G&A on ODCs

Total ODCs
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Quality Assurance Surveillance Plan
’ Attachment B

Please see Excel file in addition toth XF(

|
|
[
|
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sess QASP - IGMS

Task 1 - Project Management : . ]
, Performance Objectives Performance Measures Acceptance Criteria Surveillance Results Performance Disincentives

within the budget p

in the budget parameters
established by the approved -~ Makes significan : o
TCPP. . « Thorough Documents shall be delivered on R
» Cost effective time. R
Task 2 - Project Transition ,
Performance Objectives Performance Measures Acceptance Criteria Surveillance Results Performance Disincentives

2-1 * Timely .. ~inspection.of transition project
- gl ciencies - 1ber-30;
the IGMS project from the » Makes significant contributions 2010. Additional 1% deduction
contractor that is currently * Timely that.is devoid of grammatical; of total Task 3 costs for each
performing all of the operations = Thorough spelling and cut & paste errors. additional day Contractor is
and maintenance duties of the « Cost effective ‘ Documents shall be delivered on unable perform O&M up to a total
{GMS project. * Valtie added time. " of 25% deduction

* 5% deduction of total Task 5
costs, for the Period starting
9/30/10 - 10/31/10, if Contractor is
not able to perform Q&M by
September 27, 2010. Additional
10% deduction of total monthly
Task 5 costs will be added if the
Contractor is unable to perform
O&M by the first of each month
thereafter up fo a total 35%
deduction.
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SES3 ' QASP - IGMS

2-2 The contractor shall form a » Proactive info exchange * Names of Transition Team » Inspection of weekly reports 2% deduction of total CLINOO3
transition team which included the « Timely members are provided in a during transition period where costs
.. contractor's critical personnell, - Providesincreased tansition period weekly report  transition team memebers are
cognizant government personnel effectiveness and efficiencies ‘ identified

and the incumbent contractor's  « Makes significant contributions
critical IGMS support personnel.  « Thorough

« Cost effective

« Proper number and personnel at

23 .

enting the
transition plan that the-contractor
submitted as part of its proposal.

« Thorough
» Cost effective
* Value added

Operations and Maintenance Rele: “"es
ves Performance Measures
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delivered in accordance to NCC Test, review).

standards and policies.

« Implementation of software and Ac
procedures has a zero negative EPA.
impact on system and user
community based upon criteria
under ceniractor control (ie. does

3) Demonstration. of the foll

frec . Randem lnspec’tion of revise
efficiently as possible, and are | i : sed to by 7 4h prior fo and/or new software (ie. Code -

r deployment by » 100% inspection of security -
scans for all deployments

burdern on users and rmpact on
system resources.

system or negatwely |mpact
performance)

« All software enhancements are
optimized to operate as efficiently - Performance meets the agreed

as possible from both.a
performance and a usability
standpoint.

upon requirements and design
specifications.

- All software performs in an
efficient manner (minimal impact
on system resources) within the
software/hardware environment

- Software meetings EPA security
requirements

- Software has been fully tested
and documented (unless
otherwise agreed fo by EPA).

Severity 1 = Urgent, User cannot continue (system crash); no wark around

. Severity 2 = High, System works incorrectly; there may be a work around
Severity 3 = Medium, System can be used but with some restrictions; requirement not met; there may be a work around
Severity 4 = Low, System can be used with little restriction; defect is not critical

Task 4 - IGMS/GICS User Support

Performance Objectives Performance Measures Acceptance Criteria Surveillance Results

- For Severity 1 and 2 defects
specifically related to the EPA

V ”beiween EPA and the contractnr):

- 1 to 5 Severity 1 andfor 2
defects = 20% deduction faken &
$250.00 deduction from the
contractor's costs

-6 or more Severity 1 andfor 2
defects = 40% deduction taken &
$500.00 deduction from the
contractor's costs

Performance Disincentives
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QASP - IGMS

_ +IGMS Hotli
 available to the

is operational and + Monitor, on an o * Failure to meet the acceptable

of the
‘Costs for Task 4 for that

mart Support and IGMS/GICS Data Clez

nce:Objectives Performanee Measures

Performance Disincentives

erfo
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sess

5-1

enhancements and procednres
that meet the agreed upon
requirements have been fully agreed te by EPA) and ail <
tested and optimized to run as problems corrected (unless '
efficiently as possible, and are otherwise agreed to by EPA) epen by the: coniracter prior to
delivered in accordance to NCC - « Implementation of software and  delivery to the EPA for Test,

. standards and policies. ~ procedures has a zero.negative  Acceptance a deployment by

review).

ctor control (ue
not result in other errors in fh
system or negatively impact 3 a
performance) burden on users and tmpact on.
« All software enhancements are system resources.

optimized to operate as efficiently

as possible from both a - Performance meets the agreed
and ayusability s and design

100% inspection of security

effectiveness and efficiencies .

otherwise agreed to by EPA).

" Severity 1 = Urgent, User cannot continue (system crash); no work :
Severity 2 = High, System works incorrectly; there may be a wor
Severity 3 = Medium, System can be used but with some rest

AR I W b
Severity 4 = Low, System can be used with little restriction; defect is not

Task 6 - Datamart Migration for Grants Management Line of Business (GMLOB)

Performance Objectives Performance Measures Acceptance Criteria ... Surveillance Results

QASP -1GMS

- 1 to 5 Severity 1 andfor 2
defects = 20% deduction taken &

defects 40% deduction taken &
$500.00 deduction from the
contractor’s cost

Performance Disincentives
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SES8 o

6-3

6-4

6-5

The contractor shall develop and

The contractor shall develop and
maintain an implementation plan
for this migration strategy

The contractor shall produce
summary volume analysis reporis

QASP - IGMS

. * Inspection of the documentatxon 2% deducﬁop in total Task 6

roactive info exchange :
achy - S ced for that month

cumentation «2% deduction in total Task 6
‘costs invoiced for that month
« Provides increased
effectiveness and efficiel
« Proper number and personne
meetings -
+ Makes significant contributions
* Thorough

» Cost effective

edback

mentation * 2% deduction in total Task 6
costs invoiced for that month

" Inspection of
and planning (

* Timely

« Accurate

» Thorough

« Cost effective

sedback

* Timely » Inspection of the documentation + 2% deduction in total Task 6
« Thorough e ?‘cle‘eir;‘*u + Accuracy of Reports costs invoiced for that month
= Provides increased that is devoid of grammatical,

effectiveness and efflCtenmes spelling and cut & paste errors.

» Cost effective i nénts elivered on

*» Timely “+ Documents shall be writtenin  « Inspection of the documentation * 2% deduction in total Task 6

* Thorough clear, understandable English and planning documents - costs invoiced for that month
» Provides increased that is devoid ofgrammatrcal","“ SRR e e SRR &k
effectiveness and effi c1enCIes spellmg and cut & paste e' Ti R e

+ Cost effective”™ & T

time.
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SES3

6-6

Task 7 - Financial System Modernization Suppo

7-2

7-3

7-4

‘Business (GMLOB)

scriptipackage as well as an
incremental migration
script/package

Performance Objectives

The contractor shall develop-and
maintain documentation for a

comprehensive migration strategy » Provides increased

of the Grants Data Mart data to
the Grants: Ma it Line of

The contractor shall be
responsible for determining the
project approach taking into
account architecture
considerations (staging, check
points, milestones, network and
bandwidth, and security issues).

The confractor shall develop and
maintain detailed data mapping
and design documentation.

The contractor shall develop and
maintain an implementation plan
for this migration strategy

" = Provides increased

* Reduce Retesting

effectiveness and efficiencies
» Cost effective

time.

Performance Measures

~Documents-shall bevéfitten— in
clear, understandable English
. thatis devoid of grammattcai

+ Proactive info exchange
* Timely

effectlveness and efficiencies ..
. M < t onmbutaons

* Cost effective

» Documents shall be writfen in
clear, understandable English

. that is devoid of grammatical,
spelling and cut & paste errors.

* Proper number and personnel at Documents shall be delivered on

«Proactive info exchange

* Timely

* Provides increased
effectiveness and efficiencies
meetings time.
» Makes significant contributions

« Thorough

« Cost effective

* Timely » Documents shall be written in
« Accurate clear, understandable English
« Thorough that is devoid of grammatical,

« Cost effective spelling and cut & paste errors.

Documents shall be délivered on

 time.
* Timely » Documents shall be written in
*» Thorough clear, understandable English

« Provides increased
effectiveness and efficiencies
+ Cost effective

that is devoid of grammatical,
spelling and cut & paste errors.
Documents shall be delivered on
time.

Page 7 of 9

‘- and planning documents

* Accuracy

. lnspeetioﬁof the decumentation  + 2% deduction-in-total Task 7
and planning documents costs invoiced for that month

« Inspection of the documentation + 2% deduction in total Task 7
and planning documents. - costs invoiced for that month
» Workgroup & Client Feedback

* Inspection of the documentation + 2% deduction in total Task 7
costs invoiced for that month
* Workgroup & Client Feedback

« Inspection of the documentation - 2% deduction in total Task 7
« Accuracy of Reports costs invoiced for that month




SES3

shall produce, -+
na!ys1s reports
. Provides increased

-7-6 . ‘Thecontrac

effectiveness and effi crencxes ,

* Cost effective

7-6 The contractor shall develop &
test a full migration
script/package as well as an
mcremental mxgratl on

* Timely

» Thorough

» Reduce Retesting
* Provides mcreased
effectiveness and efficie
* Cost effective

..~ Documents shalf be written in

QASP - IGMS

* Inspection of the documentatton 2% deduction i m total Task 7

» Documents shall be written in
clear, understandable Enghsh
that is devoid of
spemng and cut &

s

* Inspection of the documentation » 5% deduction in total Task
* Accuracy of Reports 7costs invoiced for that month

Task 8 - Electronic Grants Records System (EGRS) Ac

Performance Objectives Performance Measures
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SES3

8-1

Delivery of Software
enhancements and procedures
that meet the agreed upon’
requirements have been fully
tested and oplimized to run as
efficiently as possible, and are
delivered in accordance to NCC
standards and policies.

+ Delivery of enhanced software
and procedures meefings the
agreed upon schedule {(unless
otherwise agreed fo-by EPA) and
all known problems corrected
{unless otherwise agreed to by
EPA)

* Implementation of software and
procedures has a zero negative
impact on system and user
community based upon criteria
under contractor control (je. does
not result in other errors in the
system: or negatively impact
performance)

+ All software enhancements are
optimized to operate as efficiently
as possible from both a
performance and a usability
standpoint.

» Provides increased
effectiveness and efficiencies

1) Gonformance to NCC policies
and standards

2) No known Severity 1, Severity
2, or Severily 3 problems left
open by the contractor prior to
delivery to the EPA for Test,

+ 100% Inspection and testing

QASBP - IGMS

Aithe conclusion of EPA festing

against agreed upon functionality, of delivered new andfor revised

performance, and security
reguirements.

» Random Inspection of revised
and/or new software (ie. Code
review).

Acceptance and/or deployment by » 100% inspection of security

EPA.

3} Pemonstration of the following:
- System functions and processes
work correctly and minimize
burden on users and impacton
system resources.

- Performance meets the agreed
upon requirements and design
specifications.

- All software performs.inan
efficient manner (minimal impact
on system resources) within the
softwarefhardware environment

- Software meetings EPA security
requirements i

- Software has been fully tested
and documented (unless
otherwise agreed to by EPA).

Severity 1 = Urgent, User cannot continue (system crash); no work around
Severity 2 = High, System works incorrectly; there may be a-work around

Severity 3 = Medium, System can be used but with some restrictions; requirement not met; there may be a work around
Severity 4 = Low, System can be used with liftle restriction; defect is not critical

Page 90of 9

scans for all deployments

software, the Government will
deduct a percentage from the
costs invoiced for this task for the
month in which EPA testing
concluded, as follows:

- For Severity 1 and 2 defects
specifically related to the EPA
approved enhancement requests
and problem fixes (unless an
alternative agreement is reached
between EPA and the contractor): -

~ - 1105 Severity 1 andior 2

defects = 20% deduction taken &
$250.00 deduction from the
contractor's costs

- 6.or more Severity 1 andfor 2
defects = 40% deduction taken &
$500.00 deduction from the
contractor's costs
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(A)
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(D)

UNIT PRICE
(E)
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(F)

0021

DCN - Line ID: 1018AHD313-005

Funding Flag: Partial

Funded: $108,825.00

Accounting Info:
10-11-B-18AH-401HD8C-2505-LGAMGBBQO-1018AHD309-001
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LGAMGBBQ
DCN - Line ID: 1018AHD309-001

Funding Flag: Partial

Funded: $9,400.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LGAMGBBQ-1018AHD309-002
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LGAMGBBQ
DCN - Line ID: 1018AHD309-002

Funding Flag: Partial

Funded: $37,600.00

Accounting Info:
10-11-B-18AH-401HD8C-2505-LEDDO000-1018AHD309-003
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LEDDO00O
DCN - Line ID: 1018AHD309-003

Funding Flag: Partial

Funded: $11,800.00

Accounting Info:
10-11-B-18AH-401HD8C-2505-LEDMSCO0-1018AHD309-004
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : 401HD8C Budget (BOC): 2505 Job #: LEDMSCOO
DCN - Line ID: 1018AHD309-004

Funding Flag: Partial

Funded: $200.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDDO000-1018AHD309-005
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDDO0COO
DCN - Line ID: 1018AHD309-005

Funding Flag: Partial

Funded: $29,074.00

Accounting Info:
10-11-B-18AH-ZZZHF8R-2505-LEDMSCO00-1018AHD309-006
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program
(PRC) : ZZZHF8R Budget (BOC): 2505 Job #: LEDMSCOO
DCN - Line ID: 1018AHD309-006

Funding Flag: Partial

Funded: $1,426.00

Order Ceiling and Funding for Option Period I
Order Ceiling and Funding for Option Period I

(Option Line Item)
Continued

4,301,652.52
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The obligated amount of award:

total for this award is shown

$461,425.00.
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Attachment 1:

Next Generation Geographic Information Systems Support
Performance Work Statement

1. Title:
Next Generation Geographic Information Systems Support (NGISS)
2. Period of Performance:

From date of issuance until March 20, 2011 plus a possible four (4) one-year
Option periods.

3. Key EPA Personnel:

Task Order Contracting Officer Representative (TOCOR):

Dave Catlin

U.S. EPA Headquarters

MC 2843T EPA West Room 5130K
1200 Pennsylvania Avenue, NW
Washington, DC 20460
Telephone: (202) 566-0694

Email: catlin.dave@epa.gov

Deputy Task Order Contracting Officer Representatives (DTOCOR):

Pournima Soman

U.S EPA Headquarters

MC 2843T EPA West 5130L

1200 Pennsylvania Avenue, NW
Washington, DC 20460
Telephone: (202) 566-0693
Email: soman.pournima@epa.gov

4, Background:

The next generation of GIS applications within EPA will support a greater degree
of information integration. This will assist in the movement towards greater
collaboration among EPA organizations in an effort to help achieve the goals of
One EPA and also support the EPA wide community initiative. These
applications will need to utilize a wide variety of new technologies including Web
2.0 and mobile phones along with web services and the latest in geodatabase
technologies. Efforts associated with this task order will potentially support
several EPA programs and play a critical role in helping them meet a variety of
business needs. The tools and data developed under this task will use the



framework of the EPA Enterprise Architecture (EA), but in instances where new
technologies are involved, there may be interactions with the EA team to modify
the EA as necessary. Any data management associated with application
development may very well span all the data management lifecycle categories.

5. Purpose:

This purpose of this task order is to create a new series of geospatial
applications based on EnviroMapper along with the creation or evolution of
associated databases and services. Use of the latest GIS techniques, software
and tools will be necessary to create these next generation GIS applications.
These new applications will help assist in accomplishing the edict of One EPA by
accomplishing the following:

Integration of GIS functionality with other enterprise systems in an effort to
better manage resources and assets

. Enhanced workflows with geospatial capabilities to offer greater insights
into information, increased efficiency, and improved accuracy

. Creation and deployment of centrally managed GIS applications and
services to support cross-departmental and enterprise requirements

. Increased communication and encouragement of collaboration among

various organizational departments in support of better decision making
6. Reporting Requirements:

Standard delivery order reports plus a report submitted on a monthly basis
indicating the number of hours worked and monthly accomplishments are
expected. It will also be necessary for the contractor to provide a breakdown of
costs associated with specific tasks or subtasks. This is necessary because
funding will be from several different sources. A configuration control board
meeting shall be instituted to take place every two weeks. This meeting will be
held to report on issues, for technical direction approval, and progress for all
activities covered under this task order.

7. Clearance Required:

The data to be used with the applications will be free of Confidential Business
Information (CBI). As a result, no management control plan is necessary for this
procurement. It may be necessary at some point in the future, based on the
development effort, to utilize sensitive financial data/information.

8. Scope of Work

The contractor shall provide EPA with outreach and presentation support, data
management, testing and debugging, information security support, usability
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testing, and technical expertise as necessary for the development and operation
of a variety of GIS applications and databases.

GIS Application Development and Associated Data Management

This project requires the development of GIS applications and changes to
existing databases to accommodate data use by the new applications. These
applications may use a variety of technologies including mobile devices, Google
Maps, Bing Maps, Oracle, other DBMS products and a variety of ESRI products.
The contractor should also be cognizant of other geospatial technologies that will
be valuable in helping meet new application requirements. Cross cutting
capabilities will be of paramount importance to these applications as we look at
potentially combining similar requirements among a variety of EPA organizations
in an effort to assist in the breakdown of stovepipe activities and the movement
toward more integrated operations as a goal of One EPA. In some instances it
may be necessary to create new databases in support of these applications or
modify data bases that may be used by these applications such as Envirofacts
and the Integrated Geodatabase. The contractor shall also research the use of
services that may help meet requirements of these applications. These include
both data and analytical services available from both within EPA, such as the
suite of Office of Water services, and services available from outside the EPA.
These new applications should also be flexible so that new functionality can be
included along with new data sources to meet evolving business requirements
and the need to produce mashups to meet a variety of business needs.

The contractor shall work with the TOCOR/DTOCORSs to help determine
emerging requirements and implement them as needed. Task order efforts will
support an agency-wide geospatial framework along with support for the cross
government geospatial platform. All work shall be done in compliance with
appropriate standards, such as Federal Geographic Data Control (FGDC)
standards, International Organizations for Standards (ISO) and American
National Standards Institute (ANSI) where applicable and necessary.

User Training, Documentation and Outreach

The contractor shall provide user training, lifecycle documentation, and
information security planning support for databases and applications and
outreach as necessary. The contractor shall provide instructions to the
appropriate EPA personnel in order to expedite the development of the system(s)
and to enhance the understanding of the deliverables. These items will be
requested in writing, if needed.

7. Task Descriptions

Task 1: Manage the Task
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For initial project management efforts the contractor shall provide a plan post-
kickoff that shows details associated with development processes to include the
following:

Development methodologies
Requirements management

Testing methodologies and procedures
Documentation based on need
Development environment

Standards (Federal and EPA) utilized

The contractor shall manage and coordinate the activities in Tasks 1 through
Task 5. The contractor shall be responsible for staffing, providing quality
products and deliverables, and administrative reporting. The contractor shall
ensure the project activities follow the SEI CMM Level Il certification policies and
practices.

To support project management the contractor shall hold configuration control
board (CCB) meetings once every two weeks to assist in monitoring task order
efforts and ensure appropriate technical direction. The contractor shall produce
minutes for these meetings and ensure the TOCOR receives those within 10
days of the meeting. Along with CCB minutes, the contractor shall provide
monthly management reports including information on efforts for the month and
expenditures for the task order. The contractor shall also carefully track costs
associated with specific efforts under the task order.

Task 1 Deliverables

o Post-kickoff Plan 10 working days after kickoff
e Development Plan 20 working days after receipt of the contract
e Configuration Control Board (CCB) Minutes 2 weeks after CCB’s

¢ Monthly Management Reports including updated schedules

Task 2: Meeting and Outreach Support

The contractor shall help ensure meeting and any other outreach efforts
necessary to support the development efforts of this task order. Outreach support
will include such activities as the preparation of outreach materials, support
and/or conduct of demonstrations, workshops, and briefings and user training as
necessary. It may be necessary to set up and both breakdown equipment for any
outreach activities.
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The contractor shall also work with the client to develop user manuals or help
modules, and/or conduct training as needed. This training may be conducted at
the contractor site, EPA Headquarters/Regional Offices, or an offsite area to be
determined by the involved offices.

Any outreach support shall be initiated by the TOCOR/DTOCOR via email or a
verbal request at a CCB. This request shall be entered in the CCB notes as
technical direction.

Task 2 Deliverables

e Workshops Up to 4
Within 20 working days

e Briefing/Demonstration/Poster Support Materials Upto 12
Within 20 working days

e Brochures Upto 12
Within 20 working days

e Training and Outreach Materials Upto 12
Within 20 working days

e User Manuals (Training Support) Upto 12
Within 20 working days

The TOCOR or DTOCOR/TM will review the deliverables and outreach work
using the following acceptance criteria:

-Adherence to schedule and budget.

-Task staffed for successful completion of requirements. Outreach allows for
iterative feedback from EPA components associated with efforts under this task

-Outreach mechanisms and materials are in a clear and easy to understand

format.

-Contractor responsiveness to TOCOR requests and inquiries.

-Any communication, be it written or verbal, between the TOCOR and the

contractor concerning project items is accurate and informative.

Task 3: GIS Application/Interface Development

The contractor shall develop up to 12 new GIS applications. These GIS
applications will support a variety of business requirements. They shall be built in
a Service Oriented Architecture (SOA) model that will exploit a variety of both
analytical and data services that can be utilized to rapidly meet business
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requirements and be flexible to change as those requirements change. They
may be used to help meet the information integration efforts of a variety of
programs assisting in One EPA efforts. For visualization of both data and the
outcome of analytical processes, a variety of technologies shall be used including
Google products, Bing Maps, and a variety of emerging ESRI products such as
Arc GIS explorer. When developing these applications, any new analytical
processes developed as a component of the applications will be done in a
manner that they can be utilized as a service and potentially support the
development of other applications.

Next Generation EnviroMapper

This application will be an evolution of the original EnviroMapper. The application
will support a variety of EPA analysts in a way that they can turn off or on service
or processes to support their efforts. It shall be developed in a way that will allow
for the inclusion of a number of analytical services to support a variety of
standard GIS analyses including proximity analysis, buffering, geocoding or
geoprocessing and up to 10 other analytical processes. If these services do not
exist, they shall be developed as internal components of the application. These
analytical processes shall include detailed demographic analysis, proximity
analysis to different facilities including EPA regulated sites, environmental
analysis relating to sensitive ecosystems, air analyses and other analyses related
to media types. The TOCOR will indicate if additional analysis will be needed to
meet any emerging requirements.

The next generation EnviroMapper will use a variety of data sources including
the IGD and Envirofacts. These are both important backbone technologies used
by many EPA tools. Along with these sources, it is anticipated that the application
shall use other data provided by a number of data services from such entities as
other EPA program offices, the US Geological Survey, Federal Emergency
Management Agency, and other governmental organizations. Private sector data
services may also be used to support this application.

Analytical and Data Services Assembler

The application services assembler shall list data and analytical services in a
manner that will allow users to pick and choose either type of service to use in
support of some specific business requirement. It will be used in support of a
variety of agency efforts including but not limited to cross agency initiatives as
they relate to geography including the Great Lakes Program, Chesapeake Bay
Program, and the American Indian Environmental Office among others. The
assembler will allow for the mix and match of data and analytical services in an
effort to build mash ups to meet user needs. In essence, this will allow a user to
have an overview into the data and services available to meet their needs. All
services within the catalog will have appropriate documentation/metadata
associated with them to assist users in meeting needs.
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Along with these applications, it is anticipated that up to 10 more applications of
medium complexity based on a SOA model shall be developed. Direct connects
to such data sources as Envirofacts and the IGD may still be necessary to fulfill
application requirements.

Additionally, up to 12 GIS reporting/analytical applications of medium complexity
that include such items as reporting dashboards and mashups to meet specific
business requirements shall be developed.

Along with these reporting/analysis type dashboards and mashups, the
contractor shall develop analytical services that can be called by a variety of
applications to help meet stakeholder/user needs. These services comprise
unassociated, loosely coupled units of functionality that have no calls to each
other embedded in them. Each service implements one action, such as
determining, from a GIS perspective, how close a regulated facility may be to a
stream or ecologically sensitive area, or how a chemical may spread based on
environmental conditions. These services can then be called by an application,
or several services may be called by an application, to help meet a specific
business requirement. Instead of services embedding calls to each other in their
source code, they use defined protocols that describe how services pass and
parse messages using description metadata. These services will help reduce
costs associated with the development of a variety of applications by reducing
the need for a function or operation that can be done by an existing service. The
contractor shall complete up to 20 services of medium level complexity. This link
to geospatial web services (www.laits.gmu.edu/geo/nga/doc/geoWebService.pdf)
will help in the development of these services, both data and analytical.

Task 3 Deliverables

GIS Applications with lifecycle documentation Upto 11
Within 3 months of TOCOR/DTOCOR initiation
GIS Reporting and Analytical Data Services Assembler
Within 3 months of TOCOR/DTOCOR initiation
GIS Reporting/Analysis Applications with life cycle documentation
Upto 12
Within 2 months of TOCOR/DTOCOR in?tiation
GIS Analytical Services Upto 20
Within 2 months of TOCOR/DTOCOR initiation

The TOCOR or DTOCOR/TM will review the deliverables and applications
work using the following acceptance criteria:

-Adherence to schedule and budget.
-Task staffed for successful completion of requirements.
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-Applications developed by the contractor meet the specific requirements
specified by the customer through the requirements discovery process.

-Associated data bases are constructed according to best procedures and data
problems are kept to a minimum

-Documents are completed in a clear and concise format.

-Operations of hardware and software are, for the most part, error free.

-Planned maintenance schedule is adhered to. Minor problems are overcome
without causing schedule delays.

-Contractor responsiveness to TOCOR requests and inquiries.

-Any communication, be it written or verbal, between the TOCOR and the
contractor concerning project items is accurate and informative.

-Coordination with other groups, ie., NTSD, USGS is handled in a timely and
diplomatic manner.

Task 4: Database Development/Modification & Data Management

Database management for this task order will focus on modifications to existing
databases to meet the needs of applications developed under this task, or it may
be necessary to create new databases to support these applications. Appropriate
standards will be followed under this task such as FGDC standards, ISO and
ANSI standards and appropriate service standards for both data and analytical
processes. Also, EPA standards will be followed where applicable and
necessary. Any data management efforts under this task shall align with Agency
efforts related to the Federal Enterprise Architecture (FEA). To adapt to new and
emerging technologies, it may be necessary to prepare spatial data components
in a specialized format such as Oracle Spatial and ESRI's Spatial Data Engine
(SDE).

Enhancements and the addition of data to a variety of databases, especially
Envirofacts, may be necessary to meet the requirements of applications
developed under this task order. The contractor shall utilize source input such as
entity-relationship diagrams (logical models), entity/attribute data dictionaries,
requirements information, and physical models. It may be necessary to create
both logical and physical data models to support enhancements under this task.
Quality assurance measures shall also be undertaken within the data structure to
ensure that retrievals from the database produce the expected results.

Web services shall be an important component of this task. To support
applications, it will be necessary to develop data services as well as analytical
services for deriving data. Assisting in developing services out of the IGD may be
necessary to meet data demands for these GIS applications. This may require
close coordination with the National Computer Center (NCC) staff. If any
geographic initiative needs to have specific services developed to meet the
needs of any GIS application they may have developed under this task, the
contractor shall work with them to ensure databases are organized or developed
in a manner that they support services and appropriate GIS applications. It is
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anticpated that up to 100 data services may be developed and up to 24 database
analytical services (analytical processes actually run within the database).

Under this task, the contractor shall do both data preparation and data
conversion as necessary to support a number of business needs.

Task 4 Deliverables

Data services Up to 100
Within 30 working days

o Database Analytical Services Upto 24
Within 30 working days

e Databases/Datamarts Upto 10
Within 30 working days

¢ Database Documentation/Metadata As necessary

e Data Prep/Conversion Upto 20
Within 10 working days

e Database Summary Report Report in Monthly Status

The TOCOR or DTOCOR/TM will review the deliverables and data
management/services work using the following acceptance criteria:

-Adherence to schedule and budget.

-Task staffed for successful completion of requirements.

-Contractor responsiveness to TOCOR requests and inquiries.

-Any communication, be it written or verbal, between the TOCOR and the
contractor concerning project items is accurate and informative.

-Insightfulness and ability to identify and develop appropriate services.

-Adherence to appropriate standards, i.e. FGDC standards, 1SO and ANSI.

-All products are well written and done in a clear, concise and understandable

format.

-Products accurately reflect the use of data within EPA.

-Data sets/services prepared by the contractor are complete and ready for use by
the EPA community.

-Any data produced by the contractor for EPA are accurate and meet the
specified programmatic needs.

-All standards and operating procedures generated under this task are clear,
concise, and support specific data lifecycle operations.
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Task 5: GIS Mobile Application Development

GIS mobile applications usually help users by connecting them to Internet
services usually accessed on desktop or notebook computer, or help them by
making it easier to use the Internet on their portable devices. A mobile
application may be a mobile web site, bookmarking utility, a mobile-based instant
messaging client, or a variety of other applications. GIS mobile applications
development will focus on applications for iPhone, Blackberries, and Androids.

These GIS mobile applications shall include geo location and server
synchronization functionality. Some may require image processing and
phototagging capabilities. It shall be necessary for geoenable services to
integrate location aware data with data from databases such as Envirofacts and
the IGD.

Task 5 Deliverables

e GIS iPhone Mobile Applications Upto 20
Within 35 working days
o GIS Blackberry Mobile Applications Upto 20
Within 35 working days
e GIS Android Mobile Applications Upto 20
Within 35 working days
e (Geo-enabled Services Upto 30

Within 20 working days

The TOCOR or DTOCOR/TM will review the deliverables and interface work
using the following acceptance criteria:

-Adherence to schedule and budget.

-Task staffed for successful completion of requirements.

-Applications developed by the contractor meet the specific requirements
specified by the customer through the requirements discovery process.

- Supporting documents are completed in a clear and concise format.

-Operations of mobile GIS applications are, for the most part, error free.

-Planned maintenance schedules are adhered to. Minor problems are overcome
without causing schedule delays.

-Contractor responsiveness to TOCOR requests and inquiries.

-Any communication, be it written or verbal, between the TOCOR and the
contractor concerning project items is accurate and informative.

-Coordination with other groups, ie., NTSD, USGS is handled in a timely and
diplomatic manner.
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Methodology for Work Tasks

All work performed by the contractor shall adhere to the policies and guidance in
the following manuals:

EPA EPAAR Manual.

EPA Personal Computer Security Manual.

EPA Information Resources Management Policies Manual.

EPA Information Security Manual.

EPA Operations and Maintenance Manual.

EPA Systems Design & Development Guidance.

NTSD Operational Policies Manual.

Content Standard for Digital Geospatial Metadata Version 2 (FGDC, June

1998).

A Strategy for the National Spatial Data Infrastructure (FGDC, April 1997).

e Geographic Information for the 21st Century: Building a Strategy for the
Nation (National Academy of Public Administration, January 1996).

e EPA GIS Work Group Strategic Plan, (January 1996).

e Coordination of Surveying, Mapping, and Related Spatial Data Activities,
(OMB Circular A16, October 1990).

¢ Management of Federal Information Resources, (OMB Circular A130).

o Guidelines for Implementing the National Geospatial Data Clearinghouse
Version 1.0, (FGDC, June 1994).

e EPA Locational Data Standard (EPA OEI).

e Executive Order 12906: Coordinating Geographic Data Acquisition and

Access - The National Spatial Data Infrastructure (NSDI). (The White

House, April 11, 1994).

These policies and guidance documents will be made available by the
TOCORY/CS for Contractor review, upon request.

All work performed by the contractor shall be done at the contractor location with
the exception of the following:

¢ Meetings scheduled at the EPA location
e Installation of test and final versions of software, as needed
e Special requests for meetings at an off-site location

Reporting Requirements

The contractor shall produce standard delivery order reports, plus a monthly
report, to be submitted within ten (10) working days after the close of the
contractor invoice cycle, to consist of the hours worked, and a summary of the
progress toward the completion of all requirements of the contract. This shall
include current month data, as well as year-to-date data in both hours/dollars.

19



Attachment 2: Required Personnel Qualifications for the Next
Generations GIS Support (NGISS) Task

The following mix of Geographic Information System (GIS) skills relating to data
management, architecture, applications, and mobile GIS are the minimum
required of the contractor’s staff in order to complete the work described in the
Performance Work Statement.

The contractor must have experienced key personnel with the skill descriptions
listed below:

Geographical Information System Data Management Expert:

Demonstrated experience integrating EPA enterprise data with spatial analysis
applications. Experience in integrating Census Demographic, NOAA, USGS,
CDC data and other data sources with EPA applications. Knowledge and
experience with EPA data and the underlying Oracle Spatial, ArcSDE and
ArcGIS application data structures.

Geographical Information Solutions/System Architect

Demonstrated experience with geospatial architecture, GIS and geospatial data.
Demonstrated geospatial expertise ranging from server products of ArcGIS
Server, ArcIMS, ArcSDE and Oracle Spatial along with the desktop product of
ArcGIS Desktop and Mapinfo. Demonstrated experience with the web mapping
products including Microsoft Bing Maps, Google Maps, Yahoop Maps, ArcGIS
API for JavaScript and ArcGIS Explorer. Demonstrated expertise with the
development and integration of GIS widgets and services based on Microsoft
Bing Maps, Google Maps, ESRI ArcGIS API for JavaScript, ESRI ArcGIS
Silverlight APl and ESRI ArcGIS flexAPI within EPA web based applications.
Expertise integrating geospatial web services including ArcIMS services, ArcGIS
Server REST and SOAP, WMS, WFS and Geo Really Simple Syndication
GeoRSS) feeds in web applications. Demonstrated expertise with architecting
the EnviroMapper series of applications. Expertise in integrating Google Maps
and ArcGIS Server REST with wikis, expertise in incorporating GeoRSS feeds
within wikis.

Geographical Information Application Expert

Demonstrated experience with the design and development of geospatial
applications ranging from server products of ArcGIS Server, ArcIMS, ArcSDE,
and Oracle Spatial along with the desktop products of ArcGIS Desktop and
Maplinfo. Demonstrated experience developing and implementing web mapping
precuts including Microsoft Bing Maps, Google Maps, Yahoo Maps, ArcGIS API
for JavaScript and ArcGIS Explorer. Demonstrated expertise with the
development and implementation of GIS widgets and services based on
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Microsoft Bing Maps, Google Maps, ESRI ArcGIS API for JavaScript, ESRI
ArcGIS Silverlight API and ESRI ArcGIS flex API within EPA web based
applications. Expertise with the development and implementation of geospatial
web services including ArcIMS services ArcGIS Server REST and SOAP, WME,
WFS and GeoRSS feeds in web applications. Demonstrated expertise with
developing the EnviroMapper series of applications.

Senior Mobile GIS Application Expert:

Demonstrated experience in design, development, deployment and
enhancement of mobile application technologies, including Blackberry, IPhone
and android. Demonstrated experience developing and implementing geo
location, storage/personalization, and mapping functions. Demonstrated
experience with email, mobile camera, AJAX, and server synchronization.
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Attachment 3: Required Software and Application Capabilities

for the Next Generation GIS Support Task

Contractor personnel shall have experience with the following software and

applications:
Software
Oracle Product Suite

Oracle Spatial
Oracle PL/SQL

Oracle Internet Access Manager

Oracle RDBMS
MySQL RDBMS
Microsoft SQL server
ESRI ArcGIS
ESRI ArcGIS Server
ESRI ArcIMS
ESRI ArcSDE
ESRI ArcWeb Services
ESRI ArcGIS Online
ESRI ArcGIS Explorer
Microsoft Bing Maps Earth
Google Earth
Google Chart
Google Map
Wiki & Blogs
HTML
DHTML
XML
XSL
XSLT
KML
JavaScript
AJAX
Java
- Spring Framework
- Hibernate
Direct Web Remoting
Web Gate
JSON
RSS
ASP.Net
PHP
Adobe Flex
Apache Tomcat
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Objective-C (iphone apps)
Titanium Appcelerator iPhone
Titanium Appcelerator Android
Java SDK Android

SQL Lite

jQuery

iText — PDF generation

Java Blackberry SDK

Mobile web

Applications

Mobile Applications
Envirofacts
EnviroMapper Suite
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Technical Proposal Instructions
Attachment 4

Submit one (1) copy of the technical quote as a separate part of the total
quotation package (not included with the price quotation). Omit all price or cost
details from the technical quote. Contractors shall limit their responses to fifteen
(15) double-sided pages or less including tables, graphics, and appendices, but
this excludes cover letter, table of contents, and resumes.

Section 1 - Cover Letter and Table of Contents

This section shall include the offeror’s transmittal letter and a table of
contents identifying the sections of the technical quote/plan.

Section 2 - Technical Factor
The offeror shall submit

(1) Technical Approach,
(2) Personnel Qualifications
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Price Quotation Instructions
Attachment 5

Submit one (1) copy of the Price Quotation via email. Include the following
elements: a cost breakdown of labor hours, labor categories, and direct costs.
Option Year (s) pricing shall also be included. The number of labor categories
proposed is at the offeror’s discretion, and the format can be modified
accordingly.

Provide supporting price schedules for each of the tasks identified in the PWS.
The offeror is expected to provide an estimate of the number of staff by labor
category in accordance with the appropriate GSA Schedule. All other terms and
conditions of the offeror's GSA Schedule apply.

Partial payments may be authorized for any or all orders issued based upon a
monthly invoicing schedule.
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NGISS QASP Attachment 5 — Quality Assurance Table

Task

Performance Requirement

Performance Standard

Monitoring Method

Performance
Incentive/Disincentive

Successful completion of the project
plan, development plan, CCB minutes
and monthly management reports

Due within and no later than
the timeframe specified in the
PWS. No major changes
necessary in these products

Client feedback and
inspection of products

Incentive: Full payment for full
compliance

Disincentive: Subtract 5% of total
product cost if late

Successful completion of workshops,

Due within and no later than

Client feedback and product

Incentive: Full payment for full

2 briefings, brochures, training materials, | the timeframe specified in the inspection. compliance
and user manuals PWS.Products meet customer Disincentive: Subtract 5% of total
requirements and no major product cost if late and does not
changes meet requirements.
Successful deployment and operation Delivered within 3 or 2 months | Client feedback. Review of | Incentive: Full payment for full
3 of GIS applications, reporting/analysis of initial request. Meets appropriate documents. compliance
applications and specified services programmatic requirements Successful deployment and | Disincentive: Subtract 5% of total
operation of applications. product cost if late and fails to meet
Only minor bugs client needs.
Successful completion of databases and | Due within and no later than Client feedback Successful | Incentive: Full payment for full
4 or appropriate modifications. Successful | the timeframe specified in the operation and deployment compliance
completion of services and data prep. PWS.Products meet customer | of databases and services. Disincentive: Subtract 5% of total
Also included is successful deployment | requirements with minimal Successful completion of product cost if not available
of databases and data products problems data products
Successful Mobile GIS application Due within and no later than Client feedback Successful | Incentive: Full payment for full
5 deployment and operation the timeframe specified in the deployment and operation. | compliance

PWS.Products meet cusromer
requirements with only minor
problems

Only minor bugs associated
with these applications

Disincentive: Subtract 5% of total
product cost if late.
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